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3.0 MMP UPGRADE SYSTEM DESIGN & DEVELOPMENT (SDD) WORK:
3.1 Prime Mission Product

3.1.1 Non-recurring engineering

3.1.2 Production Representative Hardware Items

3.1.3 Installation Kit (A-kit Prototypes)

3.1.4 Production Representative Software Items

3.1.5 Integration and Assembly

32 PROGRAM MANAGEMENT

3.2.0 Integrated Product Team (IPT)

3.2.1 Risk Management Program (RMP)

3.2.2 Contract Performance Management Information System
3.2.2.1 Integrated Master Plan (IMP)
3.2.2.2 Integrated Master Schedule (IMS)
3.2.5.3 Earned Value Management System (EVMS)
3.2.2.4 Work Breakdown Structure
3.2.2.5 Status Reporting
3.2.2.6 Budget Status

32 DATA MANAGEMENT
3.2.1 Integrated Digital Environment (IDE)
3.2.2 Data Accession List (DAL)

3.3.  SYSTEM ENGINEERING

3.3.1 Systems Engineering Processes

3.3.2 Engineering Documentation

3.3.2.1 Interface Control Document (ICD)

3.3.3 Modeling and Simulation

3.3.4 Concept of Operations

3.3.5 Reuse and Modified Reuse Products

3.3.6 OSS&E
3.2.6.1 Process Performance
3.2.6.2 Metrics and Indicators
3.2.6.3 Reliability
3.2.6.4 Maintainability
3.2.6.5 System Safety
3.2.6.6 Configuration Management

3.4  SOFTWARE ENGINEERING

3.4.1 Software Development Plan

3.4.2 Software Communications Architecture (SCA) Compliance
3.5 LOGISTICS PLANNING

3.5.1 LOGISTICS PERFORMANCE METRICS

3.5.2 Logistic Support Analyses (LSA)
3.5.2.1 Manpower and Personnel
3.5.2.2 Support Equipment
3.5.2.3 Supply Support

3.5.3 Maintenance
3.5.3.1 Pre-operational Support
3.5.3.2 Organizational Maintenance
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3.4.2.2 Depot Maintenance
3.5.4 Govemment Furnished Property (GFP)
3.5.4.1 GFP Administration
3.5.4.2 GFE/GFP Repair / Work Request
3.5.5 Engineering Drawings
3.5.6 Operator/Maintenance Training Source Data
3.5.7 Technical Data
3.5.8 Item Unique Identification (IUID)
3.6 PRODUCTION PLANNING
3.6.1 Plan & Schedule
3.6.2 Readiness
3.6.3 Acceptance Test
3.7 WEAPON SYSTEM INTEGRATION
3.7.1 IPIC Coordination
3.7.2 Modification Kits
3.7.3 Analysis and Source Data
3.8 TEST AND EVALUATION
3.8.1 Test Program Plan
3.8.2 Integrated Test Team
3.8.3 Weapon System Test and Operational Test Support
3.8.4 Test Readiness Reviews (TRRs)
3.8.5 Deficiency Reporting
3.9  CERTIFICATION AND ACCREDITATION
3.9.1 Emergency Action Message (EAM)
3.9.2 Type 1 Information Assurance (IA) Certification
3.9.3 Defense Information Assurance Certification and Accreditation Process
(DIACAP)

4.0 MMP UPGRADE PRODUCTION AND FIELDING WORK
4.1 Prime Mission Product
4.1.1 Non-recurring engineering
4.1.2 Production Representative Hardware Items
4.1.3 Installation Kit (A-kit Prototypes)
4.1.4 Production Representative Software Items
4.1.5 Spares
42  INTERIM CONTRACTOR SUPPORT
4.2.1 ICS Depot Maintenance
4.2.1.1 Hardware
4.2.1.2 Software
4.2.2 Failure Analysis
4.2.3 Trainers and Training Materials
4.2.4 Technical Data
4.2.5 Trainer Source Data
4.2.6 Supply Support Planning
4.2.7 Engineering Drawings
428 OSS&E
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4.2.8.1 Risk Management Program (RMP)
4.2.8.2 Configuration Management
4.2.9 Government Furnished Property (GFP)
4.2.9.1 GFP Administration
4.2.9.2 GFE/GFP Repair / Work Request
43  PROGRAM MANAGEMENT
4.3.1 Contract Performance Management Information System
4.3.2.1 Integrated Master Plan (IMP)
4.3.2.2 Integrated Master Schedule (IMS)
4.3.2.3 Eamed Value Management System (EVMS)
4.3.2.4 Work Breakdown Structure
4.3.2.5 Status Reporting
4.3.2.6 Budget Status
44  FIELDING SUPPORT
4.5 Data Management
4.5.1 Integrated Digital Environment (IDE)
4.5.2 Data Accession List (DAL)
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