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MMP Upgrade Technology Development CDRL Index 
 

Data  
Item # 

Description Comments 

B001 System Segment Specification DI-IPSC-81431A/T 

B002 System/Subsystem Design Description DI-IPSC-81432A 

B003 Technical Report (Studies)                            
1. Spectrum Authorization and NTIA Compliance                  
2.  Unique Identification Listing (UID)                                    
3.  Level of Repair Summary  

DI-MISC-80508A/T 

B004 Integrated Master Schedule (IMS) DI-MGMT-81650/T 

B005 Data Accession List (DAL)       
1. Hazardous Materials Identification and Handling 
Requirements.    
2.  Corrosion Prevention Control Plan   

DI-CMAN-81453 

B006 Technical Report:  Hardware Development Plan 
(HDP) 

 DI-MISC-80508A/T 

B007 System Engineering Management Plan (SEMP) DI-MISC-81024/T 

B008 Engineering Change Proposal (ECP) DI-CMAN-80639C/T 

B009 Deviations/Waivers CMP 00193 

B010 Covert Channel Analysis DI-MISC-81345/see TSRD para 13 

B011 Fail Safe Design and Analysis Documentation DI-MISC-90090A /see TSRD para 15 

B012 Theory of Design and Operation (Including Anti-Tamper)   DI-MISC-81608/T  /see TSRD para 11 

B013 Theory of Compliance Documentation DI-MISC-81609/see TSRD para 12 

B014 Security Verification Plan and Procedures (UIC 
compliance test) 

DI-QCIC-90021B /see TSRD para 16                   

B015 TEMPEST Control Plan DI-MGMT-90005A/see TSRD para 23a 

B016 TEMPEST Test Plan  DI-EMCS-90000A/see TSRD para 23b 

B017 TEMPEST Test Report DI-EMCS-90001A/see TSRD para 23c 

B018 Configuration Control Documentation DI-CMAN-90072/see TSRD para 18 

B019 Engineering Drawings, Software and Configuration Item 
Database 

DI-SESS-81000C, DI-IPSC-81441,                      
DI-CMAN-90072, Prime-00193 & Prime-
22889, IAW MIL-STD-100/see TSRD para 19 

B020 Physical Configuration Audit Plan and Report DI-SESS-81646/see TSRD para 20 

B021 Security Verification Reports (UIC compliance test) DI-QCIC-90022B/see TSRD para 16 

B022 Key Management Plan  DI-MISC-90019B /see TSRD para 14a         

B023 Interface and Operator’s Guide See TSRD Para 25 

B024 INFOSEC Security Awareness Training See TSRD Para 26 

B025 Maintenance Manuals See TSRD Para 27 

B026 Security Production Assurance to include INFOSEC-
Boundary Verification Documentation 

See TSRD Para 28 

B027 Software Requirements Specification (SRS) DI-IPSC-81433A 

B028 Software Test Plan and Procedures DI-IPSC-81438A/see TSRD para 21b 

http://assist.daps.dla.mil/quicksearch/basic_profile.cfm?ident_number=205199
http://assist.daps.dla.mil/quicksearch/basic_profile.cfm?ident_number=219944
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B029 Software Test Report DI-IPSC-81440A/see TSRD para 21c, 21i 

B030 Software Development Plan DI-IPSC-81427A/see TSRD para 21d 

B031 Software Product Specification DI-IPSC-81441A/see TSRD para 21e 

B032 FPGA VHDL Documentation  See TSRD Para 31 

B033 Software Design Description DI-IPSC-81435A/see TSRD para 21h 

B034 Software Version Description Document (SVD) DI-IPSC-81442A/see TSRD para 21f 

B035 Technical Report:  Firmware Development Plan 
(FDP) 

 DI-MISC-80508A/T 

B036 Specification Change Notices CMP PRIME 00193 

B037 Interface Control Documents (ICDs)           
ICD Scope Sheets                                             
Interface Revisions (IR) 

DI-CMAN-81248A  

B038 Key Specification See TSRD Para 14b 

B039 Test Plans                                                        
Acceptance Test Plan                                            
Qualification Test Plan (Includes NH&S, and EMI/EMC 
sections                    
Integration/System Test Plan            
Weapon System Test Plan 

DI-NDTI-80566A 

B040 Test Procedures                                              
Acceptance Test Procedures                                            
Qualification Test Procedures (Includes NH&S, and 
EMI/EMC sections                                      
Integration/System Test Procedures                       
Weapon System Test Procedures 

DI-NDTI-80603A 

B041 Test Report                                             
Qualification Test Report (Includes NH&S, and EMI/EMC 
sections)                                
Integration/System Test Report                                      
Weapon System Test Report                        

DI-NDTI-80809B 

B042 Installation Test Procedures DI-QCIC-80511 

B043 Nuclear Survivability Assurance Plan DI-NUOR-80926 

B044 Provisioning Technical Documentation DI-ILSS-81557/T 

B045 Site Preparation Requirements and  Installation Plan              
Implementation Management Plan      Integrated 
Deployment Plan (Includes Demilitarize/Disposal 
Planning) 

DI-MGMT-80033/T 

B046 Reliability Prediction and Documentation of  Supporting 
Data 
 

DI-RELI-81497 

B047 Government Industry Data Exchange Program (GIDEP) 
Alert/Safe-Alert Report    

DI-QCIC-80125B 

B048 Contract Funds Status Report (CFSR) DI-MGMT-81468 

B049 Contract Performance Report (CPR) DI-MGMT-81466A/T 

B050 Manufacturing-Quality System ASQC-Q9001, DI-QCIC-81379 

B051 Not Used    

B052 System Requirement/Design Constraints Analysis 
(SRA)---Contractors DOORs database 
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B053 Failure Modes Effects & Criticality Analysis (FMECA)  DI-RELI-81315 

B054 In-Process Accounting Procedures Documentation  TSRD para 17 

B055 Source Code   

B056 Executable Code   

B057 NH&S Design Analysis Report (DAR) DI-ENVR-80266/T 

B058 NH&S Hardness Data Manual (HDM) SAC/CEM   

B059 NEPA/Environmental Analysis (EA) 32CFR989 

B060 Parts, Materials and Processes Plan  MIL-STD-965/513 

B061 Nonstandard Part Approval Requests   

B062 Program Approved Parts List (PAPL)    

B063 Preliminary Hazards Analysis (PHA) (Includes 
Preliminary Hazards List (PHL)) 

MIL STD 882C, DI-SAFT-80101A 

B064 System Safety Program Plan (SSPP) (Contractors) MIL STD 882C, DI-SAFT-80101B 

B065 Safety Assessment Report (SAR)/Safety Compliance 
Analysis Report (SCAR) w/Safety Hazard Analysis 
Report (SHAR) & Hazard List (contractors) 

MIL STD 882C, DI-SAFT-80102A 

B066 SELECT Manuals and Single Line Drawings DI-GDRO-81223, DI-TWSS-80066 

B067 Not Used  

B068 Support Equipment Development Documentation DI-ALSS-81529 

B069 Technical Order (TO), 
Guidance Conference    
Technical Manual Status and Schedules       
Technical Manual CFAE/CFE Notices           
Technical Orders (Supplemental Data for Commercial 
Equipment)         
Technical Manual Contract Requirements,  
Time Compliance Technical Orders                  
Technical Manual Contract Requiremets 35% and 
80% IPR Data                   
Technical Manual Contract Requirements Val/Ver 
Data                 
Technical Manual Contract Requirements PPR Data     
Technical Manual Contract Requirements Final Data 

TM-86-01M 

B070 Type I Training Source Data   

B071 DIACAP Certification Package   

B072 Integrated Circuit Graphics Database See TSRD Para 31 

B073 IMP DI-MGMT-80004A/T 

B074 Computer Aided Chip Development Data DI-MCRR-80499A/see TSRD para 30b 

B075 Computer Aided Cell Development Data DI-MCRR-80500A/see TSRD para 30c 

B076 Trusted Facility Manual DI-TMSS-81352 

B077 Security Vulnerability Analysis DI-MISC-80841 

B078 Site Security Procedures DI-MCCR-81349 
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EXPLANATION OF CDRL FORM 1423 
 

Block 1. Data Item Number: Identifying number (sequence number) used when referring to data delivered. 
 
Block 2. Title of Data Item: The title as it appears in Item 1 of the Data Item Description (DID), DD Form 
1664. 
 
Block 3. Subtitle: Optional entry. Utilized if title requires further identification/clarification of data to be 
delivered. 
 
Block 4. Block 4 of the DD Form 1423 contains the Data Item Description (DID) number to be followed in 
developing the required data. All reference numbers appearing in block 4 correspond to DIDs listed in the U.S. 
Government Assist database. DIDs called out in the CDRL have been tailored from the standard format. In such 
cases, the letter “/T” (tailored) has been suffixed to the DID number appearing in block 4 of the CDRL format. 
The specific tailoring to the DID is detailed in block 16. Block 10 (preparation instructions) of the DID, 
together with any tailoring cited in the CDRL, contain instructions for preparation of data delivered under this 
contract. 
 
Block 5. Contract Reference: Reference to tasking in MMP Upgrade Statement of Work that generates 
requirement for the data item. 
 
Block 6. Requiring Office: Activity/Office responsible for the accuracy and adequacy of the data submitted. 
 
Block 7. DD Form 250 Required: The following codes are utilized when formal Government inspection and 
acceptance of this data item are required at a designated Government location. 
 

Code Inspection Acceptance 

SS Source Source 

DD Destination Destination 

SD Source Destination 

DS Destination Source 

LT Letter of Transmittal Only 

NO Inspection or Acceptance Not Required 

XX Inspection and Acceptance Requirements Specified Elsewhere in Contract 
 
Block 8. Approval Code: An "A" in block 8 requires that the Government approve/disapprove data submittals 
electronically, not later than forty-five (45) days after receipt of the data unless otherwise specified in block 16 
of the individual data item. It has been determined for purposes of this contract that an "A" in block 8 may 
indicate approval / disapproval of format or content or both. The absence of a code in block 8 in no way 
precludes the Government from exercising approval/disapproval authority for any data submission. 
 
Block 9. Distribution Statement Required: This block contains the letter of the distribution statement to be 
affixed to the deliverable. For technical data, contractor required to make the appropriate distribution statement 
of the data. 
 
Block 10. Frequency: The following character abbreviations show how often a data item is to be submitted: 
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Abbreviation Definition 

DAILY Daily 

WKLY Weekly 

BI-WE Each 2 Weeks 

MTHLY Monthly 

BI-MO Each 2 Months 

QRTLY Quarterly 

ANNLY Annually 

SEMIA Each 6 Months 

ATIME One Time 

ONE/R One Time and Revisions 

R/ASR Revisions as Required 

ASREQ As Required 

DFDEL Deferred Delivery 

ONE/P One-Time Preliminary Draft 

WTIME Two Separate Submittals 

 
Block 11. As of Date: The reporting period cut-off date, if applicable. 
 
Block 12. Date of First Submission: Self-Explanatory. The date by which the requiring office is to receive the 
data. 
 
Block 13. Date of Subsequent Submissions: Self-Explanatory. The date by which the requiring office is to 
receive subsequent submissions of the data. 
 
Block 14. Distribution: UNCLASSIFIED deliverables shall be provided electronically (soft copy) to the 
addresses designated on the address index. Addresses for copies of CLASSIFIED deliverables will be provided 
by the Data Management Officer, Dennis Singer, email: dennis.singer@hanscom.af.mil. A letter of transmittal 
of each CDRL item will be delivered by e-mail to the attention of Ms Mariah Blaine, 639 ELSS/PK, e-mail 
address: Mariah.Blaine@hanscom.af.mil. 
 
Block 15. Total: Total number of copies required. 
 
Block 16. Remarks: This space is utilized to provide further explanation of any of the blocks on the CDRL, DD 
Form 1423-1. 
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ABBREVIATIONS & ACRONYMS 

2TIME Two separate submittals 

AMSDL Acquisition Management System and Data Requirements 
Control List 

ANNLY Annually 

ASREQ* As Required 

BI-MO Each 2 months 

BI-WE Each 2 weeks 

CDRL Contract Data Requirements List 

CI Configuration Item 

CWBS Contract Work Breakdown Structure 

DA Days after 

DAC Days after contract award 

DAILY Daily 

DD Destination/Destination 

DFDEL Deferred delivery 

DP Days prior 

DS Destination/Source 

LT Letter of Transmittal only 

MTHLY Monthly 

NLT Not later than 

NO No inspection or acceptance required 

ONE/P One-time preliminary draft 

ONE/R One time and revisions 

OPR Office of Primary Responsibility 
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OTIME One time 

QRTLY Quarterly 

R/ASR Revisions as required 

REQD Required 

SCN Specification Change Notice 

SD* Source/Destination 

SEMIA Each 6 months 

SERD Support Equipment Recommendation Data 

SS Source/Source 

TM Technical Manual 

WEKLY Weekly 

 



 

CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE 

GROUP

B001 System/Subsystem Specification (SSS)   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-IPSC-81431A SOW 3.0 / TSRD paragraph 21a 639 ELSS  
7. DD 250 REQ 
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10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16 A   Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit a  final 30 days prior to SRR and updated with 
SRR changes 30 days after SRR.  Documents to be available via the IDE. Electronic 
delivery will be acceptable until website delivery is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B002 System/Subsystem Design Description (SSDD)   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-IPSC-81432A SOW 3.0  639 ELSS  
7. DD 250 REQ 
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10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit final 30 days prior to PDR, update 30 days 
prior to CDR, update with CDR comments 30 days after CDR.  Resubmit 30 days prior 
to FCA.   Documents to be available via the IDE. Electronic delivery will be acceptable 
until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B003 Technical Reports SEE BLOCK 16  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-MISC-80508A/T SOW 3.0 639 ELSS  
7. DD 250 REQ 
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10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    

    

Block 3:  1.  Spectrum Authorization and NTIA Compliance, 2.  Unique Identification 
Listing (UID), 3.  Level of Repair Summary 
 

    

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

    
 

    

    

    

    

    

    

Blks 12-13:  The Contractor shall submit the Spectrum Authorization and NTIA 
Compliance near final NLT 15 days prior to the Preliminary Design Review, and update 
30 days prior to Critical Design Review, and final 30 days prior to Test Readiness 
Review.   The Contractor shall submit the Unique Identification Listing (UID) with the 
first occurrence of the production system.  The Contractor shall submit the Level of 
Repair Summary and Level of Repair Analysis near final NLT 30 days prior to Critical 
Desing Review, and final 90 days after Critical Design Review.  Documents to be 
available via IDE. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    
Block 14:  Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon.   

     

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B004 Integrated Master Schedule (IMS)   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-81650/T SOW 3.0 639 ELSS  
7. DD 250 REQ 
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10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD MTHLY See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 
Block 4:  See attached. 

     

    

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

    
 

    

    

    

Blks 12-13:  The Contractor shall submit the first Integrated Master Schedule NLT 20th 
of the month following the first full month of contract and the 20th of each month 
thereafter.  Documents to be available via IDE. Electronic delivery will be acceptable 
until website delivery is available. 
 

    

    

Block 14: Data to be provided electronically in Microsoft Project, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CDRL B004 – Integrated Master Schedule  Block 16 Continued 
 

USE/RELATIONSHIP: The Integrated Master Schedule (IMS) is an integrated schedule containing the 
networked, detailed tasks necessary to ensure successful program execution. The IMS is vertically traceable to 
the Integrated Master Plan (IMP) and the Contract Work Breakdown Structure (CWBS). The IMS shall be used 
to verify attainability of contract objectives, to evaluate progress toward meeting program objectives, and to 
integrate the program schedule activities with all related components. 
 
a. This Data Item Description (DID) contains the format and content preparation instructions for the data 
product generated by the specific and discrete task requirement as delineated in the contract. 
 
b. The prime contractor is required to include significant external interfaces and critical items from suppliers, 
teammates, or other detailed schedules that depict significant and/or critical elements and Government furnished 
equipment or information dependencies for the entire contractual effort in a single integrated network. The 
determination of significant and critical shall be agreed to by the Government and the contractor and shall be 
defined and documented in the Contract Data Requirements List (CDRL). 
 
c. The IMS shall be statused according to the contractor’s management control system and shall be submitted no 
less frequently than monthly. The IMS shall reflect data either as of the end of the calendar month. When 
subcontractor schedule data reflects a different status date than the prime contractor’s schedule status date, these 
status dates shall be described in the analysis section of the IMS. 
 
d. This DID shall be used in conjunction with the CWBS DID, DI-MGMT-81334A, and the CPR DID, DI-
MGMT-81466.  
 
REQUIREMENTS: 
 
1.0 Format  
The IMS shall be created using Microsoft Office Project.   
 
2.0 Content  
The schedule shall contain the contract milestones, accomplishments, and discrete tasks/activities (including 
planning packages where applicable) from contract award to the completion of the contract. The schedule shall 
be an integrated, logical network-based schedule that correlates to the CWBS, uses the same numbering scheme 
as the CWBS, and is vertically and horizontally traceable to the cost/schedule reporting instrument used to 
address variances such as the CPR (if applicable).  It shall contain contractual milestones and descriptions and 
display summary, intermediate, and detailed schedules, and periodic analysis of progress to date. It shall include 
fields and data that enable the user to access the information by product, process, or organizational lines.  
 
2.1 Contract Milestones and Definitions  
Key programmatic events, which define progress and completion for each CWBS element, along with the 
definition for successful completion of the milestone. 
 
2.2 Summary Master Schedule.  
A top-level schedule of key tasks/activities and milestones at the summary level of the CWBS and IMP. It shall 
be an integrated roll up of the intermediate and detailed schedules (see 2.3 and 2.4 below) (vertical integration). 
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CDRL B004 – Integrated Master Schedule  Block 16 Continued 
 
2.3 Intermediate Schedules  
Mid-level contract schedules that include key tasks/activities and milestones and all associated 
accomplishments in the summary master schedule, traceable to the CWBS element or IMP event as necessary to 
display work effort at the intermediate level of summarization. There may be several intermediate schedules 
that depict varying levels of detail. They shall be integrated roll ups of the detailed schedules (see 2.4 below) 
(vertical integration). 
 
2.4 Detailed Schedules  
The lowest level of contract tasks/activities that form the network. The detailed schedules shall contain 
horizontal and vertical integration, as a minimum, at the work package and planning package level. The detailed 
schedules shall include all tasks/activities, work packages, and planning packages identified in the contract 
Performance Measurement Baseline (PMB). Every discrete task/activity, work package, and planning package 
shall be clearly identified and directly related to a control account. Work packages and planning packages shall 
be individually represented and summarize to or reconcile with the total budget for that control account. If 
Level of Effort (LOE) control accounts, work packages, or planning packages are included as tasks in the IMS, 
they shall be clearly identified as such. The detailed tasks/activities, work packages, and planning packages 
shall be traceable to only one CWBS, IMP, and performing organizational element, as applicable.  

2.4.1 Key Elements of Detailed Schedules  
The key elements of the detailed schedules include the following: 

2.4.1.1 Task/Activity  
An element of work with duration. 

2.4.1.2 Milestone  
A specific definable accomplishment in the contract network, recognizable at a particular point in time. 
Milestones have zero duration and do not consume resources. 

2.4.1.3 Duration  
The length of time estimated (or realized) to accomplish a task/activity. 

2.4.1.4 Percent Complete (Schedule)  
The proportion of an activity or task that has been completed to time now. This usually involves updating or 
statusing the activity or task utilizing one of two methods: (1) update the remaining time to complete (remaining 
duration) and the scheduling software will then automatically update the schedule percent complete or (2) 
update the schedule percent complete and allow the scheduling software to calculate the time remaining 
(remaining duration) to complete. Either method will use the following formula: Percent of Duration Completed 
= (Actual Duration / Total Duration) X 100. 

2.4.1.5 Task/Activity and Milestone Descriptions  
These are descriptive titles that are concise, complete, and clearly identify the work effort being accomplished. 
Abbreviations may be used to shorten the descriptive titles. 

2.4.1.6 Task/Activity Codes and Data Dictionary  
A list of field definitions and code structures. This list shall be provided to the procuring activity. 

2.4.1.7 Relationship/Dependency  
These identify how predecessor and successor tasks/activities and milestones are logically linked. Relationships, 
also called network logic, are modeled in four ways: 
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2.4.1.7.1 FS (Finish to Start)  
A predecessor task/activity or milestone that must finish before a succeeding task/activity or milestone can start. 
FS relationships shall be used whenever possible. 

2.4.1.7.2 SS (Start to Start)  
A predecessor task/activity or milestone that must start before a succeeding task/activity or milestone can start. 

2.4.1.7.3 FF (Finish to Finish)  
A predecessor task/activity or milestone that must finish before a succeeding task/activity or milestone can 
finish. 

2.4.1.7.4 SF (Start to Finish)  
A predecessor task/activity or milestone that must start before a succeeding task/activity or milestone can finish. 

2.4.1.8 Total Float/Slack  
The amount of time a task/activity or milestone can slip before it delays the contract or project finish date. 

2.4.1.9 Free Float/Slack  
The amount of time a task/activity or milestone can slip before it delays any of its successor tasks/activities or 
milestones. 

2.4.1.10 Lag  
An interval of time that must occur between a predecessor and successor task/activity or milestone. Since 
negative time is not demonstrable, negative lag is not encouraged. (Note: Lag should not be used to manipulate 
float/slack or constrain schedule.) 

2.4.1.11 Early Start (ES)  
The earliest start date a task/activity or milestone can begin the precedence relationships. A computer-calculated 
date. 

2.4.1.12 Early Finish (EF)  
The earliest finish date a task/activity or milestone can end. A computer-calculated date. 

2.4.1.13 Late Start (LS)  
The latest start date a task/activity or milestone can start without delaying the contract or project target 
completion date. A computer-calculated date. 

2.4.1.14 Late Finish (LF)  
The latest date a task/activity or milestone can finish without delaying the contract or project target completion 
date. A computer-calculated date. 

2.4.1.15 Critical Path  
A sequence of discrete tasks/activities in the network that has the longest total duration through the contract or 
project. Discrete tasks/activities along the critical path have the least amount of float/slack. The critical path is 
calculated by the scheduling software application. The guidelines for critical path and near-critical path 
reporting are as follows: 

2.4.1.15.1 Methodology  
The IMS software application computes a critical path based on precedence relationships, lag times, durations, 
constraints, and status. Artificial constraints and incorrect, incomplete, or overly constrained logic shall be 
avoided because they can skew the critical path. 
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2.4.1.15.2 Identification  
The critical path shall be easily identified.  

2.4.1.16 Constraints  
Limits applied to network start and finish dates (e.g., “finish no later than”). (Note: Certain types of constraints 
should be used judiciously because they may impact or distort the network critical path.) 

2.4.1.17 Current Schedule  
The IMS reflects the current status and forecast. It includes forecasted starts and finishes for all remaining 
tasks/activities and milestones. Significant variances to the baseline schedule shall be explained in the periodic 
analysis. Thresholds for reporting shall be specified in the CDRL. 

2.4.1.18 Baseline Schedule  
Baseline dates in the IMS shall be consistent with the baseline dates in the PMB for all work packages, planning 
packages, and control accounts (if applicable). The guidelines for maintaining the baseline schedule are as 
follows: 

2.4.1.18.1 Schedule Changes  
Changes to the schedule shall be baselined when incorporated into the schedule. 

2.4.1.18.2 Baseline Schedule Changes  
Any movement of contractual milestones in the baseline schedule shall be derived only from either authorized 
contract changes or an approved over target schedule. 

2.4.1.19 Schedule Progress  
The IMS shall reflect actual progress and maintain accurate start and finish dates for all tasks/activities and 
milestones. The guidelines for reflecting schedule progress are as follows: 

2.4.1.19.1 Actual Start and Finish Dates  
Actual start and actual finish dates shall be recorded in the IMS. Actual start and actual finish dates, as 
recorded, shall not be later than the status date. 

2.4.1.19.2 Progress Line 
The progress line depicted in a Gantt chart shall be applied to the current schedule. 

2.4.1.20 Retention of Data for Completed Tasks/Activities 
Historical performance on completed tasks/activities shall be maintained electronically for analytical use. 
Historical performance shall be maintained at the time of key program events (Integrated Baseline Review, 
Critical Design Review, etc.) for all critical tasks/activities. Data to be retained includes logic, actual and 
baseline durations, actual and baseline start and finish dates, and the three-point estimates that were used before 
the task/activity started. 

2.4.1.21 External Dependencies 
The IMS shall identify significant external dependencies that involve a relationship or interface with external 
organizations, including all Government furnished items (e.g., decisions, facilities, equipment, information, 
data, etc.). The determination of significant shall be agreed to by the Government and contractor and shall be 
defined and documented in the CDRL. The required or expected delivery dates shall also be identified in the 
IMS. 
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2.4.1.22 Schedule Margin 
A management method for accommodating schedule contingencies. It is a designated buffer and shall be 
identified separately and considered part of the baseline. Schedule margin is the difference between contractual 
milestone date(s) and the contractor’s planned date(s) of accomplishment. 

2.4.1.23 User Defined Fields 
All user defined fields in the IMS shall be identified by providing a mapping of all fields used in the scheduling 
software application. 

2.4.1.24 Reserved Fields  
The Government may reserve some fields and/or require the contractor to use certain fields for specific 
information. The requirement for reserved fields shall be specified in the CDRL. 

2.4.1.24.1 Calendar  
The arrangement of normal working days, together with non-working days, such as holidays, as well as special 
work days (i.e., overtime periods) used to determine dates on which project work will be completed. 
 
2.5 Monthly Analysis  
Monthly analysis is a monthly assessment of schedule progress to date and includes changes to schedule 
assumptions, variances to the baseline schedule, causes for the variances, potential impacts, and recommended 
corrective actions to minimize schedule delays. The analysis shall also identify potential problems and an 
assessment of the critical path. Thresholds for reporting significant variances to the baseline schedule shall be 
specified in the CDRL.  
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Block 4:  Format and content as tailored for MMP Upgrade shall be as follows: 
 
3. Description/Purpose 
3.1  The SEMP shall describe the contractor’s proposed processes and efforts for planning, controlling and conducting a full 
integrated engineering effort.   
3.2  The SEMP provides the acquirer insight into the processes to be followed for all engineering activities.  The SEMP also 
provides a tool for monitoring and evaluating the contractor’s engineering work efforts as part of the contract monitoring 
process. 
7.3 This DID is used when the contractor is tasked to develop and record plans for conducting systems engineering 
management activities. 
7.4  Portions of the SEMP may be bound separately if this approach enhances usability. Examples include software 
development planning, test management and risk management. 
10.2 Content.    The SEMP shall contain the following parts: 
10.2.1 Part I – Systems Engineering 
This part of the SEMP shall describe the contractor’s systems engineering approach and processes for the conduct, 
management, and control of the technical aspects of the program as applied to system design, system development, modeling 
and simulation, prototype development and use, validation, verification and test, producibility engineering, manufacturing 
engineering, production, fielding, and sustainment.  It shall include the systems engineering required to define the system 
performance parameters and the preferred system configuration to satisfy the contractual requirements; the planning and 
controls of the technical program tasks; and management of a totally integrated effort of design engineering (all disciplines), 
test engineering, logistics engineering, producibility engineering, and production engineering to meet cost, technical 
performance, and schedule objectives.  The SEMP shall also address software design (including vulnerability prevention and 
information assurance), development, validation, verification and test, fielding, and sustainment.  If a Software Development 
Plan (SDP) is also required under the contract, the SEMP shall summarize key features of that plan and provide appropriate 
references to the SDP for detail.  The SEMP shall describe how the SDP works in harmony with the SEMP and supports the 
overall systems engineering approach for the system.   The SEMP shall illustrate how the robust SE principles of EIA 632, 
ISO/IEC 15288, IEEE 1220, and any other applicable standards and best practices have been applied. 
 
A narrative shall be included, supplemented by graphical presentations, describing the contractor’s proposed plans, processes, 
and procedures for the following elements of the systems engineering process: 
a. Architecture.  This section shall describe the approach for developing and documenting modular, open, flexible, layered, 
expandable/scalable and loosely coupled architectures.  Is shall include a discussion of how the architectures will accommodate 
future incremental enhancements, modernization initiatives, and technological improvements as well as a description of 
consensus standards (e.g. open architecture interfaces) to be applied.  The discussion shall also address limitations or risks to 
the architectural goals due to reuse of products such as commercial or government off the shelf products including the potential 
risks associated with rearchitecting an existing reusable product.  Aspects of the architecture that address vulnerability 
prevention and information assurance shall be included.   
b. Requirements Management.  This section shall describe how requirements are developed, derived, analyzed, decomposed, 
allocated, validated, verified, tested, and baselined.  This section shall illustrate how requirements are documented, including 
the generation of specifications, and managed using established processes and workload enhancing tools as well as methods for 
requirements trade-off analysis, impact analysis including cost effectiveness, external and internal interface definition and 
management, design assessments, change analysis, maintaining configuration management and bidirectional traceability of 
requirements throughout the life of the program.  
c. Functional Analysis.  This section shall describe the process for functional analysis and allocation including translating the 
validated requirements baseline into a functional architecture and describing the functional arrangements and sequencing of 
subfunctions resulting from decomposition.   
d. Modeling, Simulation, and Prototyping.  This section shall describe the approach for using models, simulations, and 
prototypes to support analyses of alternatives, decision analysis, design evaluation, maturity assessments, and product 
performance assessments as well as the effectiveness of risk mitigation techniques.    
e. System Design and Analysis.  This section shall describe the transformation of system requirements into functional and 
physical architectures as well as hardware and software designs and development.   
f. System Integration.  This section shall describe the processes that ensure hardware and software internal and external 
interfaces and elements operate together as per the intended architecture, design, and performance requirements.  This section 
shall also describe the processes that ensure that the products designed and developed integrate into their intended operational 
platforms. 
g. Other Systems Engineering Tasks.  This section shall describe the contractor’s plans, procedures, and processes for other 
systems engineering tasks to be accomplished in this program including design for manufacturability, producibility engineering, 
logistics engineering, software and systems security engineering, integration engineering, and specialty engineering (e.g., 
reliability, maintainability, safety, nuclear surety, value engineering). 
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Part II – Technical Program Planning and Control 
 
This part of the SEMP shall identify organization responsibilities and authority for system engineering management including 
control of subcontracted engineering; levels of control established for performance and design requirements and control 
methods to be used; plans and schedules for the design, development, assembly, integration, test and evaluation functions; and 
control of documentation.  These areas are applicable to hardware, software, firmware, embedded products, product integration, 
production, and platform integration engineering activities. 
 
A narrative shall be included, supplemented by graphical presentations, describing the contractor’s proposed plans, processes, 
and procedures for the following elements of the technical program planning, control process, and metrics reporting: 
a.  Technical Performance Measures (TPMs).   This section shall describe the TPMs used to measure performance at the system 
or subsystem level as well as to compare predicted and achieved performance with system or subsystem level requirements and 
goals as well as Key Performance Parameters (KPPs) and other stated operational needs or capabilities traced to the 
Capabilities Document(s) and Concept of Operations (CONOPS).  TPMs shall be used to track key attributes of the design to 
assess progress toward meeting customer requirements as well as the progress of risk mitigation strategies.  TPMs shall be used 
to forecast the values to be achieved through the planned technical program effort, measure differences between achieved 
values and those allocated to the product element, and determine the impact of these differences on system effectiveness.  
TPMs shall include projected performance with margins and tolerance bands of acceptable variance identified.  Impacts of 
changes in the margins or variance shall be quantifiable in terms of cost, schedule, risk, or technical performance and be 
treaceable to Contract Work Breakdown Structure (CWBS) elements.   
 
b.  Technical Performance Indicators (TPIs).  This section shall describe TPIs used to assess, measure, or demonstrate design 
progress and maturity as well as compliance to performance requirements at the Configuration Item (CI), module, Computer 
Software Configuration Item (CSCI), Computer Software Component (CSC), or other attributes defined at the lowest levels of 
the CWBS (e.g., work package, subtask, and sub-subtask levels).  TPIs shall be linked and traceable to requirements and 
functionality as allocated down through the lowest levels of the CWBS.  TPIs shall include forecasted values and/or 
functionality to be achieved or requirements satisfied through completion of the CWBS elements.  TPIs shall include qualitative 
methods, such as modeling and simulation results, prototypes, demonstrations, code walkthroughs or other review events, as 
well as quantitative measures (such as build schedules and content, code counts, defects detected, and test results) with clearly 
defined and meaningful exit criteria to determine that not only was the work scheduled in the CWBS element completed but the 
requirements and goals flowed to that CWBS element were successfully accomplished. 
  
c.  Technical Performance Tracking.  This section shall describe the set of TPMs, TPIs, and all other technical measurement 
activities, including metrics, for the program used to provide insight into the requirements, risks, and progress of the technical 
solution that will be provided.  The TPMs, TPIs, and other technical measurements shall include definitions and descriptions of 
measures used to assess design progress, compliance to performance requirements, and how well the system is satisfying or 
expected to satisfy technical requirements or goals as well as projected performance with design margins and tolerance bands of 
acceptable variance.  Impacts of changes in design margins or the variance of TPMs, TPIs, and other technical measurements 
shall be quantified in terms of cost, schedule, risk, and technical performance.  The TPMs, TPIs, metrics, and all other measures 
shall be updated and reported in the regular metrics reports on the IDE and at other metrics reporting events. This section shall 
include: 
 
1. The identification of technical performance characteristics and technical program achievement parameters for each of the 
identified work elements of the CWBS.  Those parameters proposed for routine reporting shall be denoted. 
2. The methods, equations, or models for transforming parameter values of lower-level elements to that of higher-level 
elements and their sensitivities. 
3. A planned profile for each of the parameters, the profile being an anticipated and time-phased variation, if any, for this 
parameter during the design, development, fabrication, assembly, and testing period.  Events significant to the technical 
performance measurement shall be noted on these profiles. 
4. A description of productivity metrics, including any associated TPMs, TPIs, and metrics, and how they are used to provide 
indicators that accurately and continuously assess progress and other factors in areas such as system design, software 
development, security accreditation, productivity and process improvement, subcontractor performance, testing, training, 
integration, certification, production, and fielding. 
5. A description of the means by which TPMs, TPIs, and any other technical measurements are related to cost and schedule 
performance measurement including highlighting the TPMs and/or TPIs with their related CWBS element (work 
package/task/subtask, etc.) in the Integrated Master Schedule (IMS) and showing how they are reflected in the Earned Value 
Measurement System (EVMS) especially how they are linked to the Cost Performance Indicator (CPI) and Schedule 
Performance Indicator (SPI). 
6. For each TPM and TPI, the planned value profile, the planned value, demonstrated value, specification requirement, 
current estimate, and variance analysis is reported at regular intervals (e.g., monthly, at the planning and completion of work 
packages, when requested by the Government). 
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7. A proposed compilation of the technical performance report(s) through which reporting shall be accomplished.  This 
compilation shall denote whether one report shall be used for all reportable parameters or whether separate reports shall be 
employed on a subsystem or individual parameter basis or combinations thereof. 

 
d. Continuous Technical Risk and Opportunity Management.  This section shall describe the specific program technical 
issues and risks and opportunities as well as the process for continuous technical risk and opportunity management.  This 
section shall specifically identify and prioritize all technical and programmatic risks that affect the design, development, 
documentation, integration, test, evaluation, certification, production, fielding, or support of the product.  The discussion of 
program technical and programmatic risks shall include the risk mitigation approaches for each risk as well as the trigger points 
that determine when the mitigation approach would be set in motion in order to preserve or minimize adverse impacts to 
program cost, schedule, and technical performance.  This section shall describe who has responsibility and authority for 
managing the technical issues and risks as well as the TPMs and TPIs that will be used to measure the progress or success of 
risk mitigation activities.  The technical risks and opportunities as well as mitigation approaches and trigger points shall be 
updated and reported in the Risk Management Reports. 
e.  Engineering Program Integration.  This section shall describe the contractor’s proposed technical program planning and 
control functions for assuring the conduct of a totally integrated engineering effort. 
f.  Contract Work Breakdown Structure and Specification Tree.  This section shall describe the manner in which the 
contractor’s system engineering management shall develop the technical elements of the contract work breakdown structure 
(CWBS) and how the inclusion of other contractual tasks required to form a complete CWBS shall be assured.  The contractor 
shall develop a specification tree (not limited to contractual specifications that relates to the CWBS). 
g.  Assignment of Responsibility and Authority.  This section shall identify the proposed organization(s) and key personnel for 
each of the technical elements of the CWBS, clear definition of their responsibilities, the vehicles or documents used to state 
these assignments, and their standards or measures of accomplishment.  Existing and proposed procedures establishing the 
authority, lines of communication, and specific functions of these and other organizations associated with engineering policies 
and their implementation shall be referenced or attached.  This section shall include projections of engineering effort, work 
authorization, and work products required.  This section shall also include organizational responsibilities and authorities for 
systems engineering management as well as the overall decision, control, and review boards or processes.  The organizational 
discussion shall include organizations assigned WBS responsibilities, matrixed organizations and their responsibilities, product 
line relationships and responsibilities, lines of communication and authorities for all functions (e.g., software) operating across 
IPTs as well as product lines, etc., and descriptions of interactions of matrix, IPT, and product line teams with the Chief or 
Project Lead Systems Engineer function.   
h.  Program Reviews.  This section shall describe the manner in which the contractor’s program reviews shall assess, re-
optimize, and redirect the technical program effort during the course of the contractual effort. 
i.  Design Reviews.  This section shall set forth the contractor’s plan and schedule for all design reviews required under terms 
of the contract.  The Design Readiness Review (DRR) shall be used as the opportunity prior to formal Critical Design Review 
to conduct in-depth technical reviews of the design and development approaches.  The design review shall include Government 
stakeholders as well as independent subject matter experts.  The successful completion of design reviews shall be one of the 
entrance criteria for entering the formal design reviews.  Design review entrance and exit criteria shall be included in this 
SEMP as well as entrance and exit criteria for the formal design reviews.  Entrance and exit criteria shall be directly related to 
product, process, and documentation completion and readiness appropriate for the level of formal design review to be 
conducted. This section shall describe what kinds of documentation shall be provided prior to and at the various design reviews, 
how this data relates to other contractually required data (e.g., technical manuals, drawings, specifications, software/firmware 
documentation, user manuals) and how all these final products relate to each other.  The total documentation release system 
shall be discussed including signoff.  Schedule information and items shall be included in the contractors Integrated Master 
Schedule (IMS). 
j.  Interface Control.  This section shall describe the contractor’s procedures for interface control of the contracted segment with 
other system segments performed by other system participants including the Government agencies who furnish equipment, 
facilities, software, information, and personnel. 
k.  Engineering Testing.  This section shall identify what engineering efforts shall be accomplished leading to the contractual 
system test documentation.  This section shall also include a discussion of test engineering effort not included in other 
contractual documentation. 
l.  Other Technical Program Planning and Control Tasks.  This section shall describe the contractor’s plans, procedures, and 
processes for other technical program planning and control tasks to be accomplished in this program.  These task shall include 
any external organization testing as well as all certification type events. 
 
Part III – Engineering Integration.  This part of the SEMP shall describe the methods by which the contractor proposes to 
integrate the engineering efforts.  It shall include a summary of each specialty program and cross reference the individual plans 
covering such specialty programs.  Engineering specialty integration shall be discussed as well as the relationship of the 
engineering with the overall logistic efforts, including fault isolation methods (automatic, semiautomatic, manual) and their 
documentation, and how support equipment is identified.  This integration information may use references or hot links to the 
IMP to illustrate the relationships and mappings as appropriate. 
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Review, and final 30 days prior to TRR. Documents to be available via on-line access to 
contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B017 TEMPEST Test Report   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-EMCS-90001A SOW 3.0 / TSRD paragraph 23c 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 33 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit a near final 15 days after TEMPEST Test, and 
final 30 days after receipt of Government comments. Electronic delivery will be 
acceptable. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B018 Configuration Control Documentation   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-CMAN-90072 SOW 3.0 / TSRD paragraph 18 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 34 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a near final 30 days prior to the Physical 
Configuration Audit, and final 30 days after acceptance of PCA. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B019  Engineering Drawings, Software and Configuration Item Database  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

SOW 3.0 / TSRD paragraph 19 639 ELSS  DID-DI-SESS-81000C, DI-IPSC-81441A, DI-
IPSC-81442A, DI-CMAN-90072, PRIME CMP 
00193 & PRIME 22889 
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 35 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  The Contractor shall submit Level 1 30 days prior to PDR, Level 2 30 days 
prior to CDR and Level 3 30 days prior to FCA/PCA.  Metadata (file for input to 
JEDMICS) sample 30 days prior to CDR, Metadata for Level 3 drawings 30 days prior 
PCA, Final Metadata 30 days after PCA.  Drawing and associated list format and 
content will be IAW Prime CMP 00193 and Prime 22889 Eng Tailoring Document. 

    
Unclassified documents to be available via IDE. Electronic delivery will be acceptable 
until IDE is available (for unclassified documents). 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B020 Physical Configuration Audit (PCA) Plan and Report   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-SESS-81646 SOW 3.0 / TSRD paragraph 20 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 36 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  The Contractor shall submit a near final plan 90 days prior to the NSA 
Physical Configuration Audit, and final plan 30 days prior to PCA, and submit near 
final report 15 days after  PCA and final report 75 days after to PCA. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 
 
 
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B021 Security Verification Report (SVR)   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-QCIC-90022B SOW 3.0 / TSRD paragraph 16 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 37 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit the near final report 15 days after completion 
of SVT, and final report 30 days after receipt of Government comments. Electronic 
delivery will be acceptable. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B022 Key Management Plan   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-MISC-90019B SOW 3.0 / TSRD paragraph 14a 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 38 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit KMP1 45 days prior to PDR, KMP2 90 days 
prior to Critical Design Review, and KMP3 30 days prior to CDR.  Documents to be 
available via IDE Electronic delivery will be acceptable until IDE is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B023 Interface and Operator’s Guide   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 / TSRD paragraph 25 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 39 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit near final 30 days prior to Preliminary Design 
Review, and final 30 days prior to Critical Design Review. Documents to be available 
via IDE. Electronic delivery will be acceptable until IDE is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B024 INFOSEC Security Awareness Training   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 / TSRD paragraph 26 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 40 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit near final 30 days after Test Readiness 
Review, final 90 days after TRR. Documents to be available via on-line access to 
contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B025 Maintenance Manuals   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 / TSRD paragraph 27 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 41 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit near final 30 days after Test Readiness 
Review, final 90 days after TRR. Documents to be available via on-line access to 
contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B026 Security Production Assurance   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 / TSRD paragraph 28 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 42 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit near final at Test Readiness Review, final 15 
days after Physical Configuration Audit. Documents to be available via on-line access 
to contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B027 Software Requirements Specification (SRS)   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-IPSC-81433A SOW 3.0 / TSRD paragraph 21b 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 43 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a near final 30 days prior to Systems 
Requirements Review, update 30 days prior Preliminary Design Review and final 30 
days prior to Critical Design Review. Documents to be available via IDE. Electronic 
delivery will be acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B028 Software Test Plan and Procedures   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-IPSC-81438A SOW 3.0 / TSRD paragraph 21c, 21i 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 44 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  The Contractor shall deliver the near final plan submitted 30 days after 
CDR, final plan and near final procedures 120 days prior to Test Readiness Review, and 
final plan and procedures 60 prior to TRR. Documents to be available via on-line access 
to contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B029 Software Test Report   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-IPSC-81440A SOW 3.0 / TSRD paragraph 21d 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 45 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall near final 15 days after the completion of software 
testing, and final 75 days after completion of software testing. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B030 Software Development Plan   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-IPSC-81427A SOW 3.0 / TSRD paragraph 21g 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 46 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  The Contractor shall deliver final 30 days prior to Integrated Baseline 
Review (IBR) workshop, and 30 days prior to CDR. Documents shall be maintained and 
updated as required throughout the design and development portions of the program.  
Documents shall also be available via the IDE with electronic delivery acceptable until 
the IDE is available. 

    
. 
 

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B031 Software Product Specification   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-IPSC-81441A SOW 3.0 / TSRD paragraph 21e 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 47 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall draft 30 days prior to Test Readiness Review and 
final 60 days prior to Functional Configuration Audit/Physical Configuration Audit. 
Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B032 FPGA VHDL Documentation   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0, TSRD paragraph 31 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 48 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall deliver near final 60 days prior to TRR, final 60 days 
prior to PCA, and changes submitted Quarterly after PCA. 
 

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B033 Software Design Description   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-IPSC-81435A SOW 3.0 / TSRD paragraph 21h 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 49 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit near final 60 days prior to Critical Design 
Review, and final 60 days after CDR. Documents to be available via on-line access to 
contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B034 Software Version Description   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-IPSC-81442A SOW 3.0 / TSRD paragraph 21f 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 50 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall near final 30 days prior to Test Readiness Review, 
and final 30 days prior to Functional Configuration Audit/Physical Configuration Audit. 
Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available.  

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B035 Technical Report:  Firmware Development Plan (FDP)   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-MISC-80508A/T SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 51 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  The Contractor shall deliver final 30 days prior to Integrated Baseline 
Review (IBR) workshop, and final 30 days prior to CDR. Documents shall be 
maintained and updated as required throughout the design and development portions of 
the program.  Documents shall also be available via the IDE with electronic delivery 
acceptable until the IDE is available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B036 Specification Change Notice  SEE BLOCK 16 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

CMP PRIME 00193 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 52 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    

    

Block 3: 1.  Specification, two part CI Part I Dev/Qual SCN, 2.  Specification, two part CI Part II 
Prod/Accept/Mod SCN, 3.  Software Product Specifications SCN and Updates                                                 
4.  Software Design Document SCN and Updates, 5.  Software Requirements Specifications SCN and 
Updates, 6.  Software Version Description Document SCN and Updates. 

    
         

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests for this document shall 
be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, Hanscom AFB, MA  01731-2100, Attn: MMP 
Upgrade PCO.  The contractor will submit a transmittal letter to 653 ELSG/PK stating the final reports for 
each CDRL have been submitted to the Government.  Contractor format is acceptable. 

    
 

    

    

WARNING: This document contains technical data whose export is restricted by the Arms Export Control 
Act (Title 22, U.S.C., Sec 2751 et seq.) or Executive Order 12470. Violation of these export-control laws is 
subject to severe criminal penalties. Dissemination of this document is controlled under DODD 5230.25 and 
AFI 61-204.  

    
 

    

    

DESTRUCTION NOTICE: For classified documents, follow the procedures in DoD 5220.22-M, National 
Industrial Security Program Operating Manual, Chapter 5, Section 7, pp 5-704, or DoD 5200.1-R, Information 
Security Program, Chapter 6. For unclassified, limited documents, destroy by any method that will prevent 
disclosure of contents or reconstruction of the document. 

    
 

    

    

Blks 12-13:  SCN and Change Page to Part I Specification 30 Days prior to Preliminary Design Review, SCN 
and change page to Part II Specification 30 days prior to Critical Design Review. As required between Critical 
Design Review and Functional Configuration Audit/Physical Configuration Audit. Final 30 days after PCA. 
 

    
SCN will be done IAW Prime CMP 00193. Specification Change Pages will be done IAW MIL-STD-490 and 
the format of the existing specification. (Microsoft Word format)  

    
Documents to be available via on-line access to contractor’s website. Electronic delivery will be acceptable 
until website delivery is available. 

     

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as mutually agreed upon. 

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B037 Interface Control Documents   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-CMAN-81248A SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 53 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

WARNING: This document contains technical data whose export is restricted by the 
Arms Export Control Act (Title 22, U.S.C., Sec 2751 et seq.) or Executive Order 12470. 
Violation of these export-control laws is subject to severe criminal penalties. 
Dissemination of this document is controlled under DODD 5230.25 and AFI 61-204.  

    
 

    

    

    

    

DESTRUCTION NOTICE: For classified documents, follow the procedures in DoD 
5220.22-M, National Industrial Security Program Operating Manual, Chapter 5, Section 
7, pp 5-704, or DoD 5200.1-R, Information Security Program, Chapter 6. For 
unclassified, limited documents, destroy by any method that will prevent disclosure of 
contents or reconstruction of the document. 
 

    

    

Blks 12-13:  Contractor shall submit an IDD 30 days prior to Preliminary Design 
Review for ICWG review and comment, and shall submit ICD 30 days prior to Critical 
Design Review for final ICWG review and approval. 

     

    

    

Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available. 
 

    

    

Block 14:  Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon (sample forms available upon request). 

    
 
 

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B038 Key Specification   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 / TSRD paragraph 14b 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 54 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  If required, the Contractor shall submit a near final at Preliminary Design 
Review and final 60 days prior to Critical Design Review. Documents to be available 
via on-line access to contractor’s website. Electronic delivery will be acceptable until 
website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B039   TEST PLANS, Acceptance, Qualification, Integration/System, and Weapon 
System Test 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-NDTI-80566A SOW 3.0  639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 55 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    
Block 4:  Integrated Test Team to provide clarification on DID DI-NDTI-80566A 
tailoring and delivery dates. 

    
 

    

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 
 

    

    

    

    

Blks 12-13: Test Plans, Acceptance Plan, Qualification Test Plan including NH&S, 
EMI/EMC and DIACAP sections, Integration/System Test Plan, and Weapon System 
Test Plan are due 90 days prior to the test event the plan covers.  They will be revised as 
required. Documents to be available via on-line access to contractor’s website. 
Electronic delivery will be acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B040   Test Procedures, Acceptance, Qualification, Integration/System, and Weapon 
System Test 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-NDTI-80603A SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 56 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  Test Procedures such as Acceptance, Qualification, including NH&S, 
EMI/EMC and DIACAP sections, Integration/System, and Weapon System Test are due 
30 days prior to the start of the particular test event they cover. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B041   Test Report, Acceptance, Qualification, Integration/System, and Weapon 
System Test 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-NDTI-80809B SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 57 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  Test reports, such as Acceptance, Qualification, including NH&S, 
EMI/EMC and DIACAP sections, Installation/System, and Weapon System Test, will 
be due 30 days after the end of the testing event.  Documents to be available via on-line 
access to contractor’s website. Electronic delivery will be acceptable until website 
delivery is available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



 

CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

Installation Test Procedures B042   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-QCIC-80511 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 58 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  Final Installation test procedures are required 30 days before installation. 
Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

Nuclear Survivability Assurance Plan B043   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-NUOR-80926 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 59 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit a final plan 60 days prior to Critical Design 
Review. Documents to be available via on-line access to contractor’s website. 
Electronic delivery will be acceptable until website delivery is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

Provisional Technical Documentation B044   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-ILSS-81557/T SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 60 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit initial delivery at Critical Design Review, 
other delivery dates determined at logistics support conferences.  Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

    
See Last Page See Last Page 

 
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE 

GROUP

B045 Site Preparation and Installation Plan   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-80033/T SOW 3.0  639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 61 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16 A   Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit near final 30 days after each site survey, and 
final 30 days after receipt of government comments.  Documents to be available via on-
line access to contractor’s website. Electronic delivery will be acceptable until website 
delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B046 Reliability Prediction and Documentation of Supporting Data   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-RELI-81497 SOW 3.0  639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 62 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a near final 30 days prior to Preliminary 
Design Review, and final 30 days prior to Critical Design Review.   Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B047 Government Industry Data Exchange Program (GIDEP)   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-QCIC-80125B SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 63 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit 30 days after occurrence of a deficiency or 
safety problem. Documents to be available via on-line access to contractor’s website. 
Electronic delivery will be acceptable until website delivery is available. 

     

    

    

Block 14:  Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon.   
 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  

 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

17. 1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B048 Contract Funds Status Report   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-81468 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 64 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD QRTLY See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 
Block 4:  The Contractor shall provide the CFSR using the CLINs 

    

    

and/or SubCLINs in Section B of the contract.  The Contractor shall provide a 
reconciliation to the CPR data.  

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  First submission is due NLT ninety (90) calendar days after contract 
award.  Subsequent submissions are due quarterly thereafter. Documents to be available 
via on-line access to contractor’s website. Electronic delivery will be acceptable until 
website delivery is available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B049 Contract Performance Report   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

DI-CMAN-81453 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 65 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD QRTLY See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    

    

Block 4:  Report data on Format 1 at the lowest level of the Contractor Work 
Breakdown Structure (CWBS).   The contractor shall submit Formats 1, 2, 3, 4 and 5. 
 

    

    

The Government reserves the right to review and modify (through negotiations) the 
reporting levels for Formats 1 and variance thresholds for Format 5 during the 
performance of the contract. 

     

    

    

    

    

    

Variance Thresholds: Format 5 Variance Analysis shall be required for all CWBS 
elements exceeding a threshold for current variances of +/-10%  or +/- $100,000 with a 
minimum variance of  +/- $25,000; variances of +/- 10%  or +/- $100,000 with a 
minimum variance of +/- $50,000; Estimate at Completion (EAC) or Variance at 
Completion (VAC) of +/- 5% or +/- $100,000.  Any changes to the Performance 
Measurement Baseline shall be fully explained in CPR Format 5. 
 

    

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

    
 

    

    

    

    

    

Blks 12-13:  First submission of CPR formats 1-5 is due NLT 60 days after contract 
award.  Draft of first submission is due prior to the Integrated Baseline Review (IBR).  
Subsequent submissions of CPR formats 1-4 is due NLT 12 business days after the end 
of the accounting period after the contract award.  Submission of CPR Format 5 is due 
NLT 17 business days after the contractors accounting period. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    

Block 14: Electronic submission shall be delivered IAW the appropriate ANSI XML 
format. 

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B050 Manufacturing Quality System   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

ASQC-Q9001, DI-QCIC-81379 SOW 3.0  639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 66 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
Block 4: additional industry or equivalent contractor standards: 

    

    

    

ANSI-J- STD-001C, Class III, Acceptability of soldering, IPC-A-600G, Class III, 
Acceptability of Printed Boards, IPC-A-610C, Class III, Acceptability of Electronic 
Assemblies, Contractor shall flow down Quality requirements except MRB to their 
suppliers & sub-contractors. 
 

    

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

    
 

    

    

    

    

    

Blks 12-13:  The quality system plans will be submitted NLT 90 days before PRR, with 
an update to incorporate government comments 30 days before PRR.  Drafts of these 
documents should be submitted 60 days before planned approval to permit 30 days for 
government review and comment, and 30 days for incorporation of government 
comments before final submittal. Documents to be available via on-line access to 
contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B051 Not Used   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

  639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 67 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED     b. COPIES 

     Final  

    Draft Reg Repro 

     
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B052 Systems Requirement/Design Constraint Analysis (SRA)  Contractors DOORs database  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 68 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR ASREQ  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

ASREQ    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Block 12-13:  The Contractor shall submit preliminary 30 days prior to Preliminary 
Design Review, final 30 days prior to Critical Design Review. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B053 Failure Modes Effects & Criticality Analysis (FMECA)   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-RELI-81315 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 69 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR ASREQ  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

ASREQ    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

WARNING: This document contains technical data whose export is restricted by the 
Arms Export Control Act (Title 22, U.S.C., Sec 2751 et seq.) or Executive Order 12470. 
Violation of these export-control laws is subject to severe criminal penalties. 
Dissemination of this document is controlled under DODD 5230.25 and AFI 61-204.  

    
 

    

    

    

DESTRUCTION NOTICE: For classified documents, follow the procedures in DoD 
5220.22-M, National Industrial Security Program Operating Manual, Chapter 5, Section 
7, pp 5-704, or DoD 5200.1-R, Information Security Program, Chapter 6. For 
unclassified, limited documents, destroy by any method that will prevent disclosure of 
contents or reconstruction of the document. 

     

    

    

    

    

Blks 12-13:  The Contractor shall submit 30 days Prior to Preliminary Design Review .  
Subsequent reports are required 30 days prior to Critical Design Review and Functional 
Configuration Audit/Physical Configuration Audit. Documents to be available via on-
line access to contractor’s website. Electronic delivery will be acceptable until website 
delivery is available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B054 In-Process Accounting Procedures Documentation   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0, see TSRD paragraph 17 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 70 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit near final 30 days prior to PDR and final 45 
days after PDR.  Documents to be available via on-line access to contractor’s website. 
Electronic delivery will be acceptable until website delivery is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B055 Source Code   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 71 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit baseline 60 days prior to TRR and final 
baseline 60 days prior to Functional Configuration Audit/Physical Configuration Audit. 
Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B056 Executable Code   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 72 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit baseline at Functional Configuration 
Audit/Physical Configuration Audit. Documents to be available via on-line access to 
contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B057 NH&S Design Analysis Report (DAR)   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-ENVR-80266/T SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 73 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

WARNING: This document contains technical data whose export is restricted by the 
Arms Export Control Act (Title 22, U.S.C., Sec 2751 et seq.) or Executive Order 12470. 
Violation of these export-control laws is subject to severe criminal penalties. 
Dissemination of this document is controlled under DODD 5230.25 and AFI 61-204.  

    
 

    

    

    

    

DESTRUCTION NOTICE: For classified documents, follow the procedures in DoD 
5220.22-M, National Industrial Security Program Operating Manual, Chapter 5, Section 
7, pp 5-704, or DoD 5200.1-R, Information Security Program, Chapter 6. For 
unclassified, limited documents, destroy by any method that will prevent disclosure of 
contents or reconstruction of the document. 
 

    

    

    

Blks 12-13:  The Contractor shall submit EO and change page near final version 30 
days prior to Critical Design Review and final 30 days prior to Functional Configuration 
Audit.  Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available. 

    
 

    
Block 14: EO will be done IAW CMP 00193.  Change pages will be done in existing 
format using in Microsoft Word. 

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B058 NH&S Hardness Data Manual (HDM) SAC/CEM   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 74 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

WARNING: This document contains technical data whose export is restricted by the 
Arms Export Control Act (Title 22, U.S.C., Sec 2751 et seq.) or Executive Order 12470. 
Violation of these export-control laws is subject to severe criminal penalties. 
Dissemination of this document is controlled under DODD 5230.25 and AFI 61-204.  

    
 

    

    

    

    

DESTRUCTION NOTICE: For classified documents, follow the procedures in DoD 
5220.22-M, National Industrial Security Program Operating Manual, Chapter 5, Section 
7, pp 5-704, or DoD 5200.1-R, Information Security Program, Chapter 6. For 
unclassified, limited documents, destroy by any method that will prevent disclosure of 
contents or reconstruction of the document. 
 

    

    

Blks 12-13:  SCN and Change Page 30 Days prior to Physical Configuration Audit. 
Final 60 days after PCA. Documents to be available via on-line access to contractor’s 
website. Electronic delivery will be acceptable until website delivery is available. 

    
 

    
Block 14: SCN will be done IAW Prime CMP 00193. Change Pages will be done to the 
existing format using Microsoft Word.  

    . 

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B059 NEPA/Environmental Analysis (EA)   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

32CFR989 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 75 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

    

    

    

    

    

    

    

Block 4:  National Environmental Policy Act (NEPA).  Under current AF guidance, 
NEPA requirements would require preparation and submittal of AF Forms 813 for each 
impacted federal facility (Minot, Malmstrom, F.E. Warren, Hill, Vandenberg AFB and 
possibly Peterson AFB).  The AF Forms 813 should address the potential environmental 
impacts of the program, including the disposal of removed hardware, installation of the 
new hardware, and any changes to operation and maintenance associated with the new 
equipment.  To prepare the AF-813, drawings/technical data of proposed updated 
equipment must be available for review.  The AF Form 813 must be submitted to, and 
approved by, the impacted AFB Environmental Planning Function (EPF) prior to 
installation/deployment activities.  Typically, the AF-Form 813 is submitted to the EPF 
a minimum of 6 months prior to deployment activities. Per DoD and USAF policy, no 
NEPA analysis is required for contractor activities at contractor facilities.  However, if 
the old hardware removed from contractor facilities are to be returned to government 
facilities for disposition, this must also be NEPA analyzed. 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a near final 60 days prior to the Preliminary 
Design Review, and final 30 days after to PDR. Documents to be available via on-line 
access to contractor’s website. Electronic delivery will be acceptable until website 
delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B060 Parts, Materials, and Process Plan   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

MIL-STD-965/513 SOW 3.0 639 ELSS  
7. DD 250 REQ 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 76 of 109  

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 
STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a near final 30 days prior to Preliminary 
Design Review, and final 30 days prior to Critical Design Review. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 

 
 



 

CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE 

GROUP

B061 Nonstandard Part Approval Request   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

 SOW 3.0  639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16 A   Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 
Block 4:  Contractor format acceptable.  Provides rationale for parts selection.  

     

    

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

    
 

    

    

Blks 12-13:  The Contractor shall submit in PMP format provided in SDRL.  
Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B062 Program Approved Parts List (PAPL)   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

 SOW 3.0  639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a Preliminary 30 days after Critical Design 
Review, Final 30 days after Physical Configuration Audit. Documents to be available 
via on-line access to contractor’s website. Electronic delivery will be acceptable until 
website delivery is available. 

    
 
Block 14: Data to be provided electronically in Microsoft Excel Format. 

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B063 Preliminary Hazards Analysis (PHA) (Includes Preliminary 
Hazards List) 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

MIL-STD 882C, DI-SAFT-80101A SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

    

Blks 12-13:  The Contractor shall submit Preliminary Hazard Analysis NLT 30 days 
prior to Preliminary Design Review (PDR).  Comments will be provided at PDR and the 
PHA  updated  NLT 30 days after PDR.  The PHA become source information for the 
Systems Hazard Analysis which is part of the required Safety Assessment Report. 
Documents to be available via on-line access to contractor’s website. Electronic 
delivery will be acceptable until website delivery is available. 
 

    

    

Block 14:  Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon.   
 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B064 System Safety Program Plan   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

MIL-STD 882C, DI-SAFT-80101B SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit the System Safety Program Plan NLT 30 days 
after contract award.  Final submittal NLT 30 days after comments have been provided 
and resolved. Documents to be available via on-line access to contractor’s website. 
Electronic delivery will be acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B065 Safety Assessment Report with Safety Hazard Analysis Report 
and Hazard List 

  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

MIL-STD 882C, DI-SAFT-80102B SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

Blks 12-13:  The Contractor shall submit the Safety Assessment Reort NLT 30 days 
prior to Critical Design Review.  CDR comments will be resolved and incorporated into 
the SAR NLT 30 days after CDR. Documents to be available via on-line access to 
contractor’s website. Electronic delivery will be acceptable until website delivery is 
available. 

    
 

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B066 Select Manuals and Single Line Drawings  Functional Signal Flow Diagrams/ 
Systems Manual – ICBM Select 
Technical Reference Handbooks 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-GDRO-81223, DI-TMSS-80066 SOW 3.0  639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR See Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

See Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

Functional Signal Flow Diagrams (FSFD), Systems Manual – ICBM System Engineering Level Evaluation 
and Correction Team (SELECT) Technical Reference Handbooks (SRM):  Changes to office symbols when 
necessary, shall be made by letter through the contracting officer without administrative revision to this 
CDRL. 

    
 
Block 4 - New/revised pages are to be consistent with existing format.  

    
 

    

    

    

    

Blocks 8, 10, 12, 13, 14:  Submit follow-on data correction/revisions as they occur and/or NLT completion of 
the contract.  One draft copy only of the FSFD and SRM (full size) is required for distribution to 639 
ELSS/KM.  Approval of the draft copies with recommended comments shall be provided NLT 30 days after 
FCA/PCA.  The data shall be provided per existing book quality and format for ease of change page insertion.  
The master FSFD source magnetic media shall be provided in Mentor Graphics and/or AutoCAD.  The master 
SRM source magnetic media shall be provided in Microsoft Word and AutoCAD.  Documents to be available 
via IDE and electronic delivery will be acceptable until IDE delivery is available. 

    
 

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests for this document shall 
be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, Hanscom AFB, MA  01731-2100, Attn: MMP 
Upgrade PCO.  The contractor will submit a transmittal letter to 653 ELSG/PK stating the final reports for 
each CDRL have been submitted to the Government.  Contractor format is acceptable. 

    
 

    

Distribution Statement D: Distro authorized to DoD  and U.S. contractors only for ICBM administrative and 
operational use determined 23 Jan 1996.  Other requests for this document shall be referred to the ESC PCO. 
 

    

    

    

WARNING: This document contains technical data whose export is restricted by the Arms Export Control 
Act (Title 22. U.S.C., Sec 2751 et seq.) or Exec. Order 12470.  Violation of these export-control laws is 
subject to severe criminal penalties.  Dissemination of the document is controlled under DODD 5230 and AFI 
61-204 
 

    

    

    

DESTRUCTION NOTICE:  For classified documents, follow the procedures in DoD 5220.22-M.  Industrial 
Security Manual.  Section 11-19 or DoD 5200.1-R.  Information Security Program Regulation, Chapter IX.  
For unclassified, limited documents, destroy by and method that will prevent disclosure of contents or 
reconstruction of the document. 

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B067 Not Used   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

    
7. DD 250 REQ     9. DISTRIBUTION 

STATEMENT 
REQUIRED     b. COPIES 

 8. APP CODE    Final See Block 16 

    Draft Reg Repro 

     
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B068 Support Equipment Recommendation Data   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-ALSS-81529 SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR ASREQ  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

ASREQ    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Block 12-13:  The Contractor shall submit 60 days after PDR. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B069 TECHNICAL MANUAL CONTRACT REQUIREMENTS 
(TMCR) 

 TECHNICAL ORDERS / TIME 
COMPLIANCE TECHNICAL ORDERS 
(TO's / TCTO's) 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

TM-86-01M SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE Block 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE Block 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    

    

    

    

The contractor shall develop and deliver source data to create new TOs/TCTOs and update 
existing TOs required for the MMP Upgrade Program in accordance with the Technical Manual 
Contract Requirements, TM-86-01M.  The source data shall be delivered electronically in MS 
Word or Interleaf.  Graphics shall be delivered electronically in Adobe Illustrator.  Source data for 
any new TOs shall be developed using the current TO (if applicable) as a guideline and in 
accordance with the TM-86-01M.  

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests for this 
document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, Hanscom AFB, MA  
01731-2100, Attn: MMP Upgrade PCO.  The contractor will submit a transmittal letter to 653 
ELSG/PK stating the final reports for each CDRL have been submitted to the Government.  
Contractor format is acceptable. 

    
 

    

    

    

    

    

DISCLOSURE STATEMENT: This information is furnished upon the condition that it will not 
be released to another nation without the specific authority of the Department of the Air Force of 
the United States; it will be used for military purposes only; individual or corporate rights 
originating in the information, whether patented or not, will be respected; the recipient will report 
promptly to the United States any known or suspected compromise; and the informationwill be 
provided substantially the same degree of security afforded it by the Department of Defense of the 
United States. Also, regardless of any other markings on the document, it will not be downgraded 
or declassified without written approval of the originating United States agency. 

    
 

    

    

    

EXPORT WARNING: This document contains technical data whose export is restricted by the 
Arms Export Control Act (Title 22, U.S.C., Sec 2751, et seq.) or the Export Administration Act of 
1979, as amended, (Title 50, U.S.C. App. 2401, et seq.) Violations of these export laws are 
subject to severe criminal penalties. Disseminate in accordance with the provisions of AFI 61-
204. 

    
 

    

HANDLING AND DESTRUCTION NOTICE: Comply with distribution statement and destroy 
by any method that will prevent disclosure of contents or reconstruction of the document. 

    
 

    

    

Blks 12-13:  The Contractor shall submit IAW TM-86-01M, prior to installs at operational wings.  
Documents to be available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 
 
Block 14: Data to be provided electronically in Microsoft Word, or other format as mutually 
agreed upon.    15.  TOTAL 

See Last Page  See Last Page  
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Air Force Technical Manual Contract Requirements (TMCR) 
for 

MMP Upgrade Program 
 

ATTACHMENT     1    , TO CDRL SEQUENCE NUMBER    69    , EXHIBIT   
 
REQUEST FOR PROPOSAL/CONTRACT:  Solicitation #FA8726-07-R-0018 

Date:  13 June 2007 
 

Technical Manual/Technical Order requirements contained herein have been cleared for use by OMB Paperwork 
Reduction Project No. 0704-0188. 

 

.751. SECTION 1.  TECHNICAL ORDER (TO) PROGRAM REQUIREMENTS 
 
1.  TMCR Tailoring.  Offeror MUST tailor this TMCR document, including the associated tables, 
matrices and Specification/Standard Interface Records (SIRs).  The tailored TMCR shall be attached to 
the CDRL for TO delivery, and shall be included in the proposal as a separate exhibit, referenced in the 
proposal SOW.  Proposals shall be compatible with the Air Force infrastructure and support the MMP 
Upgrade Program’s Integrated Data System (IDS) requirements located in SOW paragraphs 3.7.5 and 
4.2.4.  Air Force TO Acquisition procedures, including procedures for tailoring this document, are found 
in TO 00-5-3, located on the World Wide Web (WWW) at http://www.ide.wpafb.af.mil/toprac/to-
syste.htm, under the link to “Digital Technical Orders.”  Any terms or procedures found in this 
document may be researched there. 
2.  TO Program Scope.  The Contractor shall provide TO change pages, new TOs and Time Compliance 
Technical Orders (TCTOs) as shown in Section 2 using the TO types (Table 1) and source data, and 
commercial manuals required to support the MMP Upgrade program’s objectives. 
3.  Commercial Manuals.  The Contractor shall propose the use of existing commercial manuals to the 
maximum extent possible without impairing program support objectives.  The proposal will describe the 
method used to recommend and submit specific manuals to the government for review and approval.  
NOTES:  a) The contractors may use Data Item Description (DID) DI-TMSS-80067, Technical Manual 
(TM) The contractor Furnished Aeronautical Equipment or The contractor Furnished Equipment 
(CFAE/CFE) Notices (located at http://dodssp.daps.dla.mil/assist.htm), to provide recommendation data.  
b) Government activities will use MIL-PRF-32216, Evaluation of Commercial Off-The-Shelf (COTS) 
Manuals and Preparation of Supplemental Data, as a guide for review and acceptance of all 
recommended commercial manuals, and MIL-DTL-7700, Detail Specification:  Flight Manuals, Air 
Refueling Procedures, And Abbreviated Checklists, as an additional guide for commercial Flight Manual 
contents. 
4.  Technical Manual Specifications and Standards (TMSS) Tailoring.  TMSS are tailored by selecting 
between options offered in para 6.2 of each TMSS.  The tailoring is recorded in SIRs and added to 
Section 3 of this document for each TMSS required.  NOTE:  Tailoring must not change or delete 
mandatory requirements which are part of the Document Type Definition (DTD) structure. 

4.1. AF options in some Joint-Service TMSS have been documented in preliminary SIRs included in 
Section 3.  These preliminary SIRs provide the starting point for further tailoring.  Offerors shall 
complete tailoring of the Joint-Service TMSS SIRs and provide recommended SIRs for other TMSS 
or NGS as applicable.  NOTE:  TMSS requirements marked “(F)” are specifically for Air Force use; 
“(A)” is for Army, “(M)” is Marine Corps and “(N)” is Navy.  Comply with all unmarked and “(F)” 
TMSS requirements as modified by the options in paragraph 6.2. 
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4.2.  Questions concerning TMSS requirements may be resolved by written request and justified 
suggestions for resolution submitted through the PCO and Linda Miller, 526 ICBMSW/ENV, 6054 
Dogwood Ave Bldg. 1255, Hill AFB, UT 84056-5816, (801) 775-4297 or Lauri Downey, 526 
ICBMSW/ENV, 6054 Dogwood Ave Bldg, 1255, Hill AFB, UT 84056-5816 (801) 775-2231. 
Deficiencies and suggested improvements shall be submitted to the TMSS Preparing Activity (PA).  
Approved recommendations, corrections and clarifications will be maintained with contract 
documentation. 

5.  Subsequent TO/Data Requirements.  The Contractor shall notify the government in writing when 
additional TO or source data requirements are identified subsequent to contract award.  This process 
shall require government review and approval of recommended additional requirements prior to 
contractual approval.  NOTE:  The recommended notification process is to use CFAE/CFE Notices (DI-
TMSS-80067). 
6.  TO Development.  The Contractor shall adhere TO development practices and procedures that ensure 
TOs and data are compatible with the Air Force Technical Order Concept of Operations (CONOPS) 
(http://www.ide.wpafb.af.mil/toprac/polinfo.htm) and the Air Force Standard TO Management System.  
In addition, TOs shall be written to a scope and depth of coverage sufficient to support the operations 
and maintenance concepts, and to the Reading Grade Level (RGL) specified in MIL-STD-38784, 
Standard Practice for Manuals, Technical:  General Style and Format Requirements. 

6.1. Page-oriented Military Specification (MILSPEC) TOs shall be formatted with text, graphics and 
delivery according to the TMSS specified in Section 2, to the maximum extent practical.   

7.  TO Numbering.  The Contractor shall notify the government of manuals which require TO numbers.  
TO numbers are not required for manuals to be used exclusively by the contractor personnel.  (NOTE:  
DI-TMSS-80067 may be used to provide the notification.)   
8.  Data Rights.  Government rights in data are specified in the Defense Federal Acquisition Regulation 
Supplement (DFARS), paragraphs 227-7102 through 227-7104, located (enter the RFP location 
containing the applicable DFARS paragraphs).  The Contractor shall propose Unlimited Rights for all 
source data and TOs prepared specifically for the contract. 

8.1. If some TOs or source data are copyrighted or contain proprietary data or procedures, the 
contractor may propose Limited Rights or Government Purpose License Rights (GPLR) only.  
Proposed commercial manuals should be provided with at least GPLR or Limited Rights.  
Copyrights shall be according to DFARS paragraphs 227-7103, 7105 or 7106. 

9.  Classification, Distribution, Destruction, Disclosure, and Export Control Notices.  The Contractor 
shall determine the correct markings and controls for classified and restricted distribution data and TOs 
IAW the program’s Security Classification Guide (SCG) and DOD 5200.1-R, DODD 5230.24, AFIs 21-
303, 31-401 and 61-204, and MIL-STD-38784.  The markings and notices shall be reviewed during In-
Process Reviews (IPR).  NOTE:  Distribution limitations will be determined on a case-by-case basis as 
TOs are developed, dependent upon TO content. 
10.  TO Quality.  The Contractor shall conduct TO validation.  Validation is a contractor quality 
assurance program which ensures TOs are prepared IAW this contract.  QA methods include actual 
performance of procedures and use of desk-top analysis for non-procedural data.  Simulation (walk-
through/talk-through) should be reserved for those procedures which would activate explosive devices 
or present a hazard to personnel or equipment.  The contractor’s proposal shall include personnel and 
equipment support as required to support TO validation.  NOTE:  Quality requirements for the Joint 
Nuclear Weapons Publications System (JNWPS) and for Non-nuclear Explosive Ordnance Disposal 
(EOD) Data are contained in TO 11N-1-1 and DOD Directive 5160.62, respectively.  The government 
performance-tests all JNWPS and EOD TOs.  
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10.1.  Conferences and Technical Reviews.  The Contractor shall conduct the following required TO 
conferences and reviews.  An initial Technical Order Guidance Conference will be conducted within 
60 days of contract award to ensure mutual understanding of TO contract requirements, schedules, 
points of contact, etc.  Periodic In-Process Reviews (IPRs) and Prepublication Reviews (PPR) will 
be conducted to ensure TOs are being developed according to contract requirements and that open 
discrepancies are cleared prior to publication.  These are normally held at the UTC1 facility in 
Clearfield, Utah; however, may be held at other locations to facilitate the most cost effective 
utilization of resources for the government.  The IPRs will be held at approximately the 35% and 
80% T.O. development milestones.  The PPR will be after verification but prior to final delivery to 
government.  The PPR will be the final review prior to delivery to the government and is intended to 
ensure that all required comments and changes identified at verification are incorporated.  Any new 
technical changes identified at the PPR could result in re-accomplishment of T.O. Verification.   
NOTE:  PPRs are required for critical safety and nuclear surety procedures TOs, and may be 
required for other complex procedures TOs. 
10.2. TO Certification.  The Contractor will validate new T.O.s and T.O. changes through a formal 
validation process that will involve as near to 100% hands-on as possible prior to Verification. 
10.3. Verification Support.  The responsible contractor technical writer or technical lead within the 
T.O. development team will support T.O. verification as required by the contractor to resolve any 
T.O. problems and note government comments for incorporation by the contractor before the PPR. 

11.  TO and Source Data Maintenance.  The contractor shall maintain the accuracy, currency and 
configuration of TOs and source data throughout the contract period of performance.  Maintenance 
includes preparation of TO and source data updates to incorporate corrections, equipment configuration 
changes, and maintenance and operational concept changes. 
12.  TO Delivery.  The contractor shall provide secure access to or delivery of digital TO files, including 
those for Preliminary TOs (PTOs), source data, reproduction masters, and program support data.  
Practices and procedures shall be compatible with the program’s IDS (ref SOW paragraphs 3.7.5 and 
4.2.4).  TO file delivery formats shall be according to applicable CDRLs and the tailored TM Delivery 
Requirements Matrices included in Section 2 of this document.  Paper TO delivery is not acceptable for 
final delivery of TOs.  EXCEPTION:  For Commercial Manuals not available digitally. 
13.  Schedules.  Delivery dates of all T.O. changes/source data/COTS Manuals shall be in accordance as 
specified in the contractor Integrated Master Schedule. NOTE:  AF policy requires delivery of verified 
TOs prior to or concurrently with delivery of operational equipment to the field (AFI 21-303).  This 
policy will determine TO development and delivery schedules throughout the acquisition phase of a 
program. 
14.  Time Compliance Technical Orders (TCTOs).  The Contractor shall develop TCTOs and related TO 
updates when tasked as part of the approval process for Engineering Change Proposals (ECPs) to 
configured items.  Costs for TCTO package development must be included in ECP Costs – not included 
as direct proposal costs.  NOTE:  ECPs are reviewed and approved by the Government’s Configuration 
Control Board (CCB).  When the CCB decides that a TCTO is the appropriate method of 
implementation, the contractor may be requested to develop the TCTO package for Air Force 
coordination and approval.  See TO 00-5-15 (available under the link to “Digital Technical Orders” at 
http://www.ide.wpafb.af.mil/toprac/to-syste.htm) for a detailed description of TCTO processes. 
15.  TO Reproduction Management.  Deleted 
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SECTION 2.  TM TYPE AND DELIVERY REQUIREMENTS 
NOTES: 
• Mark the TM Type Selection Tables indicating the applicable TO types and related specifications.  For additional 

interface requirements see the program-specific Government Concept of Operations (GCO). 
• All page-based TOs developed under this contract must conform to the general style and format requirements of MIL-

STD-38784; IETMs must conform to MIL-PRF-87268 and MIL-PRF-87269. 
• Check the ASSIST database, http://dodssp.daps.dla.mil/assist.htm, for updated versions of the required TMSS prior to 

initiating any work on this proposal/ contract. 
• Manuals delivered using this table and DI-TMSS-80067, CFAE/CFE Notices, must be reviewed and approved by the Air 

Force prior to delivery. 
• IPBs are developed IAW MIL-PRF-38807, except that MIL-DTL-87929 will also be used for IPBs combined with work 

packages. 
• All checklists, except aircrew and nuclear weapons checklists, are developed IAW MIL-PRF-5096. 
• MIL-PRF-83495 requires MIL-HDBK-863 requirements to be levied on engineering data for preparation of end item 

wiring data and schematic diagrams. 
• Delivery requirements are indicated in the TM Delivery Requirements matrices. 
• For further information on the Air Force Vision and TO Concept of Operations (CONOPS), see URL 

http://www.ide.wpafb.af.mil/toprac/polinfo.htm. 
 
 

PART A – TM TYPE SELECTION TABLES. 

TABLE 1 
TMSS REQUIREMENTS FOR THE MMP UPGRADE Program 

AEHF 

Title or Type of Manuals Specification Required 
1.  List of Applicable Publications MIL-PRF-8031  
2.  Work Unit Code Manual MIL-PRF-38769  
3.  Time Compliance Technical Orders (TCTOs) MIL-PRF-38804  
4.  Illustrated Parts Breakdown MIL-PRF-38807  
5.  Operation and Maintenance Instructions MIL-STD-38784  
 a.  Maintenance Manuals   
 (1)  Intermediate Maintenance   
 (2)  Depot Maintenance   
 b.  Operation & Maintenance Instruction Manuals   
6.  Commercial Manuals  (Evaluate according to MIL-PRF-32216)  
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TABLE 2 
ADDITIONAL TM TYPE SELECTIONS 

NOTES: 
• Check all applicable boxes. 
• For commercial manual supplemental data only, under the specification heading, enter “Same style and format,” “MIL-

PRF-38807” (for IPB data), or “MIL-STD-38784.” 
• For existing MIL-SPEC manuals not being updated to latest specification requirements, enter “Same style and format” 

under the specification heading. 
• For manuals proposed to NGS, list the type of manual in the appropriate column and the NGS in the Specification 

column.  Manuals proposed to an approved NGS shall meet the functional requirements of the approved TMSS for the 
TO type, e.g., OMMS prepared to S1000D shall meet the requirements of MIL-PRF-83495 (which seTHE 
CONTRACTORes as business rules for manual style, format, and content). 

Com-
mercial 
Manual 

 
 

Specification 

 
Change/ 
Revision 

 
Supple-

ment 

Supple-
mental 

TM 

 
Source 
Data 

 
TO Number, Title, or  

Type of Manual 

Same style and 
format 1.  31R2-2G-01      

2.  31R2-2G-402 Same style and 
format      

3.  31R2-2G-403 Same style and 
format      

4.  33A1-15-94-1 Same style and 
format      

5.  33A1-15-94-8-1 Same style and 
format      

6.  33D7-50-1978-1 Same style and 
format      

 Same style and 
format 7.  33D7-50-1978-8-1      

 8.  21M-LGM30F-01 Same style and 
format      

 9.  21M-LGM30F-06-4 Same style and 
format      

 10.   21M-LGM30F-1-23 Same style and 
format      

 11.   21M-LGM30F-1-23-1 Same style and 
format      

 12.   21M-LGM30F-2-5-2 Same style and 
format      

 13.   21M-LGM30F-2-5-5 Same style and 
format      

 14.   21M-LGM30F-2-5-9 Same style and 
format      
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 15.   21M-LGM30F-2-5-13 Same style and 
format      

 16.   21M-LGM30F-4-1 Same style and 
format      

 17.   21M-LGM30F-4-2 Same style and 
format      

 18.   21M-LGM30F-4-3 Same style and 
format      

 19.   21M-LGM30F-22-14-1 Same style and 
format      

 20.   21M-LGM30F-22-14-3 Same style and 
format      

 21.   21M-LGM30G-1-1 Same style and 
format      

 22.   21M-LGM30G-1-22 Same style and 
format      

 23.   21M-LGM30G-1-24 Same style and 
format      

 24.   21M-LGM30G-1-24-1 Same style and 
format      

 Same style and 
format 25.   21M-LGM30G-2-7-8      

 26.   21M-LGM30G-2-7-9 Same style and 
format      

 27.   21M-LGM30G-2-7-10 Same style and 
format      

 28.   21M-LGM30G-2-7-11 Same style and 
format      

 29.   21M-LGM30G-2-7-12 Same style and 
format      

 Same style and 
format 30.   21M-LGM30G-2-7-13      

 31.   21M-LGM30G-2-10 Same style and 
format      

 32.   21M-LGM30G-2-10-1 Same style and 
format      

 33.   21M-LGM30G-2-11 Same style and 
format      
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 34.   21M-LGM30G-2-11-1 Same style and 
format      

 35.   21M-LGM30G-2-12-4 Same style and 
format      

 36.   21M-LGM30G-2-21-3 Same style and 
format      

 37.   21M-LGM30G-2-21-5 Same style and 
format      

 Same style and 
format 38.   21M-LGM30G-2-21-6      

 39.   43D2-3-100-1 Same style and 
format      

 40.   New User's Guide TO MIL-STD-
38784      

 41.   MAF Hardware Record 
TCTO 

MIL-PRF-
38804      

 42.   MAF Software Record 
TCTO 

MIL-PRF-
38804      

 43.   Trainer Hardware 
Record TCTO 

MIL-PRF-
38804      

 44.   Trainer Software 
Record TCTO 

MIL-STD-
38784      

 Same style and 
format 45.    21M-LGM30F-6      

 Same style and 
format 46.    21M-LGM30F-6WC-2      

 Same style and 
format 47.    33D7-59-94-1      

 48.           
 49.           

 50.          
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PART B - TM DELIVERY REQUIREMENTS 
FOR  MMP UPGRADE PROGRAM  

 (System/Item) 

TM DATA TYPE DELIVERED     SOURCE DATA             . 
 

Delivery Format Requirements Codes 
 Digital delivery only: 

GP - Paper (draft or manuscript only.  Cannot be used for  - Standard Generalized Mark-up Language (SGML). 
H final delivery) - Hyper Text Mark-up Language (HTML) 

M - Mixed paper and digital (G, H or I) I - Indexed Portable Document Format (IPDF) File. 
X  - Extensible Mark-up Language (XML) 
A - MS Word or Interleaf  or another approved electronic 

format 

EXAMPLE:  M(G) / 2  [Paper and SGML / 2 copies] 
NOTES: 
• Delivery format requirements codes indicate the media/file format to be delivered for each program event. 
• TCTO requirements are specified in the contract vehicle approving the TCTO. 
• When on-line access is a contractual requirement, copy quantity will normally be Ø (zero). 
• For NGS or non-standard TMSS instances, delivery shall include the associated DTDs, FOSIs/Style Sheets, XML schemas, etc. 

DELIVERY SCHEDULE 
Event Number of days data required prior to 

event 
Technical 
Review(s) 
(30 Days) 

Verification
(30 Days) 

Prepublication 
Review (30 

Days) 

Final TO 
Distribution 
(60 Days) 

Enter Office Symbol and Address   Enter delivery requirements code/copy quantities required
       

     526 ICBMSW/ENV 
P(A) / 2 P(A) / 2 P(A) / 2 I / 2      6054 Dogwood Ave, Bldg 1255 

     Hill AFB, UT 84056-5816 
     639ELSS 

P(A) / 1 P(A) / 1 P(A) / 1   /         5 Eglin St. 
     Hanscom AFB MA 01731      
      
      MCSW/OSL  

P(A) / 1 P(A) / 1 P(A) / 1   /          1050 E. Stewart Ave. 
           Peterson AFB CO  80914-2902 
 
      
      
     USER 

P(A) / 1 P(A) / 1   /      /          
      
      

  /      /      /      /          
      

Total Copies Required: P(A) / 4 P(A) / 4 P(A) / 4 I / 1 
 

SECTION 3.  SPECIFICATION/STANDARD INTERFACE RECORDS (SIRS) 
 
NOTES: 
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• All TMSS applicable to this contract shall have an appropriately tailored SIR attached to this section. 
• SIRs included in the untailored TMCR format represent the minimum tailoring requirements that must be included in the 

final contract, unless the entire SIR is not applicable; e.g., if MIL-DTL-22202D is not required, the entire SIR can be 
deleted. 

• MIL-STD-38784 must be included in all contracts/proposals for AF TMSS-developed TOs. 
• Most specification “Acquisition Requirements” list the same two items for paragraphs 6.2a and 6.2b.  For this contract 

enter: 
 6.2a.  The title, number and date of each specification will be listed in the heading of the applicable SIR. 
 6.2b.  The issue of the DODISS used in this contract is (enter date). 

• Digital requirements shall not be tailored out.   Tailoring shall be limited to the options expressed in paragraphs 6.2.  Any 
requests for tailoring outside of these requirements must be coordinated with the specification Preparing Activity (PA). 

• Unless otherwise indicated, copies of federal and military specifications, standards, and handbooks are available from the 
DoD Single Stock Point (DODSSP), Acquisition Streamlining and Standardization Information System (ASSIST) web 
page, http://www.dodssp.daps.dla.mil/assist.htm. 

• Non-government Standards (NGS) shall be provided by the offeror.  The Government will not be responsible for providing 
NGS. 

• TMSS entries designated with A, F, M or N refer to Army, Air Force, Marine Corps or Navy requirements. 
• Beneficial comments, recommendations, additions, data etc. which may be of use in improving any Air Force TMSS should be 

addressed to “Air Force Technical Manual Specifications and Standards Office, 754 ELSG/ILMT, Wright-Patterson AFB, OH 
45433”.  Do not include the street address, a building number, or a zip+4. 

 
 

STANDARDIZATION INTERFACE RECORD FOR MIL-STD-38784,  2 July 1995 
Notice 1, 15 November 2000 
Notice 2, 1 December 2000 

Standard Practice for Manuals, Technical:  General Style and Format Requirements 
 

Global:  Change references to “MIL-STD-1806” to read “DODD 5230.24.” 

3.2.8  Continuous Tone Artwork.  Delete paragraph. 
3.2.9 Copy Freeze Date.  Delete paragraph. 
3.2.10 Cutline.   Delete paragraph. 
3.2.20 Layout Page.  Delete paragraph. 
4.2.1.2.1 Oversize Reproducible Copy.  Delete paragraph. 
4.2.7.1 Table Cutline (see 3.2.10).  Delete paragraph. 
4.2.8.1 Illustration Cutline (see 3.2.10).  Delete paragraph. 
4.2.8.3 Amend as follows:  “4.2.8.3  Illustration legends (see 3.2.23).  Legends shall be headed by the word “Legend” 

followed by the number of the figure to which it is applicable (see Figure 6).  The entire legend shall be indented 5 
spaces.  If the legend is continued, the figure number and title shall be repeated, followed by a dash and the word 
“Continued.”  Only that information which is necessary to clearly identify the items shall be included in the legend.  
Where methods such as the tabular presentation technique (as in an Illustrated Parts Breakdown/Repair Parts and 
Special Tools List) are used, no legends are required.” 

NOTE:  The <figtable> element, if included in the DTD, shall not be used in maintenance manuals. 
* 4.5.1.10  Disclosure Notice.  Change 1st sentence to read:  “…except those with Distribution Statement A, IAW AFI 21-303 

(F):” 

* 4.5.1.11  Distribution Statement.  Replace the last sentence with:  “Include both the distribution statement letter (“A,” “B,” 
etc.) and wording from DODD 5230.24.  Include the “Reason,” “Controlling DoD office,” and “Date of 
Determination” when required.  If the reason is “Proprietary Data,” then each TM page containing proprietary data 
must be marked with the company name and the word “Proprietary” (e.g., “Boeing Proprietary”).”   

4.5.1.13  Destruction Notice.  Change the existing sentence to read:  "...or X shall be marked with Handling and Destruction 
Notice "a" (below) on the cover/title..."  Add a new second sentence as follows:  "Unclassified TOs authorized for 
Public Release (Distribution Statement "A") shall be marked with disposition notice "b" (below) on the title or T-2 
page." 

http://www.dodssp.daps.dla.mil/assist.htm
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4.5.1.13.a. Designate existing paragraph as  "a.  HANDLING AND DESTRUCTION NOTICE..."  Add:  
"See TO 00-5-1 for specific destruction procedures." 

4.5.1.13.b  (Added) b.  “DISPOSITION NOTICE - Refer to TO 00-5-1 for disposition instructions.” 

* 4.5.1.14  Copyright Credit Line.  Add “If a copyright credit line is required, include a statement of government rights to 
publish, reproduce, and distribute the TM.” 

4.5.3 List of Effective Pages.  Change the first sentence to read: “A List of Effective Pages shall be prepared in accordance 
with Figure 13.  Page borders shall be optional.” 

4.6.2 Photographs/line drawings.  Delete paragraph. 
4.6.3.1 Retouching.  Delete paragraph. 
4.6.3.2 Prescreened photographs.  Delete paragraph. 
4.6.4 Continuous Tone Artwork (see 3.2.8).  Delete paragraph. 
4.6.5 Combination Artwork.  Delete paragraph. 
4.6.12 Color in Illustrations.  Delete the first sentence: “Unless otherwise specified (see 6.2), color shall not be used.” 
4.6.12.1 Separation of Colors.  Delete paragraph. 
4.6.12.2 Register Marks.  Delete paragraph. 
4.6.20 Crop and Size Marks.  Delete. 

4.6.21 Mounting of Artwork.  Delete paragraph. 
4.6.22 Identifying Artwork.  Delete paragraph. 
4.6.23 Covering of Artwork.  Delete paragraph. 
4.6.24 Review of Illustrations.  Delete paragraph. 
4.7.1 Advanced Change Pages.  Delete paragraph. 
4.7.2 Changes to Cover and Title Page.  In the first sentence, delete the phrase “Except for silk screened or otherwise 

expensive covers”. 
4.7.3.4 Transmittal Cover Sheets.  In the last sentence, delete the phrase “i.e. reproducible copy, negatives, magnetic tape, disk, 

etc.”. 
4.7.3.5 Changes to Illustrations.  Delete paragraph. 
4.9.2 Safety Supplements (see Figure 37).  Change first sentence to read:  Safety supplement “SS” borders and the words 

“SAFETY SUPPLEMENT” at the top and bottom of the supplement shall be in red.  Other text, lettering, numbering, 
etc, shall be in black.”  

Figure 5, Example Typical RDC Page. Delete. 
Figure 25  Cropping and Sizing of Illustrations. Delete. 

Figure 26, Identification, Marking, and Protective Covering of Artwork. Delete. 
 

STANDARDIZATION INTERFACE RECORD FOR MIL-PRF-38804C,  1 March 1996 
Amendment 1,  20 June 1997 

Time Compliance Technical Orders – Preparation 
 

NOTE:  Entries marked with an asterisk (*) will have to be manually entered and tagged in SGML files until 
the specification and its associated DTD and FOSI have been updated to incorporate the changes.  The 
rescission date and statement will continue to appear in paragraph 3 of SGML-tagged TCTO files until the 
DTD and FOSI are updated. 

Amendment 1 Delete entirely. 

2.2.2 Change “AFM 67-1” to “AFMAN 23-110.” 

3.5.2g Add new line:  “g.  Rescission Date (see 3.5.2.6.1)”  Renumber following paragraphs to “h” through “l”. 

3.5.2.4 Change 1st sentence to read:  “…supplement thereto (see 3.6) provided by the acquiring activity on an AFMC Form 873 
(see 6.5).” 

3.5.2.5 Change 1st sentence to read:  “…acquiring activity on an AFMC Form 873 (see 6.5).” 
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3.5.2.6 Change 1st sentence to read:  “…acquiring activity on an AFMC Form 873 (see 6.5).”  Change last sentence to read:  :  
“The year, month, and day shall be in the YYYYMMDD format (see Figures 1 through 6).” 

3.5.2.6.1 (Added) “Rescission Date.  The The contractor shall enter the TCTO rescission date in the upper right corner of the 
first page immediately below the TCTO issue date.  The rescission date will be specified on the AFMC 
Form 873 (see 6.5).  The date will be in the YYYYMMDD format.” 

3.5.2.8 Add to the end of the paragraph:  “See TO 00-5-15 for additional guidance.” 

3.5.2.9.1d Change to read:  “…reinstating and establishing a new rescission date for rescinded TO…” 

3.5.2.9.4 Change “AFMC/AFCC”  to  “AFMC/AFCA/AFSPC” 

3.5.3.3 Change “proofing”  to  “verification” (4 places)Change last sentence to read:  “…waived, the office symbol, e-mail 
address and Defense Switched Network (DSN) phone number of the approving official shall…” 

3.5.5.3 Replace “a” through “d” with the following: 

 a. (Added)  Routine Safety Inspection Organizational/Intermediate Level TCTOs.  “Not later than (#) days after 
receipt of this TCTO.  Affected system/equipment shall be removed from seTHE CONTRACTORice if this TCTO is 
not accomplished within the specified number of days, or 60 days prior to the TCTO rescission date, whichever comes 
first.  The specified number of days for accomplishment shall be provided on the AFMC Form 873 (see 6.5). 

 b.  Routine Action, Organizational/Intermediate Level, Safety TCTO.  "Not later than ____ days after receipt of (this 
TCTO) (kits) (parts) (special tools).  Failure to accomplish this TCTO by the preceding specified number of days, or 
60 days prior to the TCTO rescission date, whichever comes first, shall automatically restrict operations or shall be 
justification for withdrawing affected system/equipment from seTHE CONTRACTORice until compliance is 
accomplished.  The specified number of days for accomplishment shall be provided on an AFMC Form 873 (see 6.5). 

 c.  Routine Action, Organizational/Intermediate Level TCTO.  Organizational/Intermediate level TCTOs having a 
compliance period in terms of days shall read: "Not later than ____ days after receipt of (this TCTO) (kits) (parts) 
(special tools).  Failure to accomplish the work by expiration of the compliance period, or 60 days prior to the TCTO 
rescission date, whichever comes first, shall be justification for withdrawing the affected system/equipment from 
seTHE CONTRACTORice until compliance is accomplished.  The specified number of days and requirements for 
accomplishment shall be provided on an AFMC Form 873 (see 6.5). 

 d.  Routine Action, Organizational/Intermediate Level, Based Upon Maintenance Practice.  When the time period for 
accomplishment cannot be specified as a certain number of days after receipt of the TCTO, kits, parts or special tools, 
the TCTO may specify compliance at the time a known maintenance event occurs, such as "At the time of removal 
from Emergency War Order (EWO) status (or During scheduled modernization action).  If not complied with by 
(date), or 60 days prior to the TCTO rescission date, whichever comes first, the system/equipment shall be removed 
from active seTHE CONTRACTORice until compliance with the TCTO is accomplished.  The preceding phrase is an 
example of the type to be used and may be expanded or worded to the individual requirement as needed.  Use of the 
phrases "upon failure," "upon accumulation" or "when reaching" are not authorized for any TCTO.  The required 
statement shall be provided on an AFMC Form 873 (see 6.5). 

 e.  Routine Action, Depot Level.  These modifications require specified accomplishment at a time designated by the 
acquiring activity by means of the AFMC Form 873 (see 6.5) at overhaul, The contractor team, force modernization, 
AFMC schedule or whatever other phrase that is most appropriate. 

3.5.5.4 Add new sentence as follows:  “The required statements shall be provided on an AFMC Form 873 (see 6.5).” 

3.5.5.5 (Added in Amendment 1) Delete. 

3.5.7.1.1.1 Change 4th and 5th lines to read:  “…concept waived by (insert name/rank/office symbol/DSN phone number and 
e-mail address of the Lead Command POC authorizing a waiver of the complete…” 

3.5.7.2 Change “proofing”  to  “verification” (2 places) 

3.5.7.2.1 (Added) “For Inspection TCTOs, the AFSCs and manhours shall be based on Maintenance Data Collection (MDC) 
records.  The equivalent work phases will be: 
a. Equipment preparation. 
b. Access work area. 
c. Perform inspection. 
d. Close work area. 
e. Operational check and documentation.” 
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3.5.7.2.1 (Existing) Renumber as 3.5.7.2.2. 

3.5.10.1.4 Change last line to read “...with the criteria established in AFI 21-103, Chapter 9 (-21 TOs). 

3.5.11.1 Change 1st sentence to read:  “…the name, organization and office symbol, DSN telephone number, and e-mail 
address of the POC responsible…” 

 Change 2nd sentence to read:  “…and the information for the POC authorizing…” 

3.6 Delete the last sentence (“All supplements shall be assigned a new data code number.”) 

3.6.1 Change 1st sentence to read:  “…supplement, or it explicitly changes the TCTO rescission date.” 

3.6.6 Delete  “, IF APPROVED BY THE MAJCOM,”  in the NOTE text. 

4.1 Change title to “The contractor Prototyping.” 

4.1b Change to read:  “…perform the prototyping functions specified…” 

4.1d Change to read:  “…review any of the prototyping functions, when…” 

4.1.1 Change “verification”  to  “prototyping”  (2 places) 

4.1.1d, e & f (Added) “d.  Form, fit and function of TCTO kits and modified components.  
e.  TO update accuracy.  
f.  Proper function of the modified equipment.” 

5.2 Replace with:  “Bill of Materials.  TCTO kits shall contain a Bill of Materials listing all of the items required to accomplish the 
TCTO.  As a minimum, the format of the Bill of Material shall be as follows:” 

6.2l Change to read:  “Issue and Rescission dates (see 3.5.2.6 & 3.5.2.6.1).” 

6.2x Delete. 

6.4.8 Change “verification”  to  “prototyping”  (2 places) 

6.4.8a Add “Includes validating the form, fit, and function of any kits involved, accuracy of associated TO updates, and 
proper operation of the modified equipment.” 

6.5 Change 1st sentence to read:  “…are contained in TO 00-5-15, Air Force Time Compliance Technical Order Process.”  
6.6 Add “prototyping” and “supplement”  to  key word list. 

Figures 3, 4 & 5 Change “Proofing”  to  “Verification” in each figure. 
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B070 Type 1 Training Source Data   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

SEE BLOCK 16 SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    

    

Block 3:  Operator & Maintainer Training Material source data, Instructor Training 
Material source data, Training Program Material source data 
 

    
Block 4: Contractor format acceptable 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  The Contractor shall submit 90 days after CDR. Documents to be available 
via on-line access to contractor’s website. Electronic delivery will be acceptable until 
website delivery is available. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B071 DIACAP Certification Package   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

 SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    
Block 4:  Contractor shall reference the DIACAP Knowledge Service portal located at 
https://diacap.iaportal.navy.mil

    

, to provide all source data required in appropriate 
formats and templates for DIACAP certification.  

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

    

    

    

    

Blks 12-13:  The Contractor shall submit near final draft of the DIACAP 
Implementation Plan and the DIACAP System Identification Profile (SIP) 30 days prior 
to SRR.  Updates for both the SIP and Implementation Plan 30 after PDR.  The 
Contractor shall provide validated DIACAP test results, DIACAP Scorecard, and other 
supporting documentation IAW DIACAP Knowledge Service 30 days after completion 
of DIACAP testing.  The Contractor shall provide a final DIACAP package 30 days 
after receipt of government comments on the DIACAP testing submission.  Documents 
to be available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 
 

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 

https://diacap.iaportal.navy.mil/
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B072 Integrated Circuit Graphics Database   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 

TOTAL PRICE 

 SOW 3.0 / TSRD paragraph 30a 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a near final 60 days prior to TRR, final 60 
days prior to PCA, and changes submitted quarterly after PCA. Documents to be 
available via on-line access to contractor’s website. Electronic delivery will be 
acceptable until website delivery is available. 

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B073 Integrated Master Plan   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-MGMT-80004A/T SOW 3.0 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    
Block 4:  See attached. 
 

    

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

    
 

    

    

    

Blks 12-13:  The Contractor shall submit the first Integrated Master Plan NLT 20th of 
the month following the first full month of contract.  Index and documents to be 
available via IDE and electronic delivery will be acceptable until IDE delivery is 
available 
 

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
 



 

SOLICITATION # FA8726-07-R-0018                     Contract Data Requirements List             Page 102 of 109  

CDRL B073 – Integrated Master Plan (IMP)  Block 16 Continued 
 
Block 4:  Format and content as tailored for MMP Upgrade shall be as follows: 
 
Use/Relationship:  The Integrated Master Plan (IMP) is a narrative explaining the overall management of the program.  The IMP is an 
event-based plan consisting of a hierarchy of program events.  Each event will occur based on the completion of its predecessor 
activities and accomplishments (i.e., entrance criteria).  Each event will be completed based on specific accomplishments associated 
with specific criteria to be satisfied for its completion (i.e., exit criteria).   Entrance and exit criteria for each event is measurable either 
quantitatively or qualitatively.   
 
Requirements: 
 
1. Reference Documents.  

a. DoD Guide “Integrated Master Plan and Integrated Master Schedule Preparation and Use Guide”, 21 October 2005, 
Version 0.9 

 
2. Format.  The IMP shall be linked to the CWBS and the IMS and show correlation of each event and milestone with the 

CWBS.  The IMP shall be created using Microsoft Word.  The IMP shall be delivered electronically.   
 
3.2 Contents.  The IMP shall contain the following sections 
 a. Program Overview. 
 
 b. Events and Milestones.  This section shall document all plans, events, milestones, accomplishments necessary to 

design, develop, test, integrate, produce, deploy, support and manage the MMP Upgrade program as defined in the 
TRD, TSRD, UIC, SOW, and CLIN structure.  This section shall include all entrance and exit criteria for every event 
and milestone.  This section shall also identify all Government events that require support of the Contractor 
including security certification and accreditation as well as installation and operational test events.  The IMP shall 
link to the IMS to describe and integrate all events, milestones, and tasks.   

 
 c. Measurement.  The IMP shall include measurement criteria for each event.  The measurement criteria may be either 

quantitative or qualitative and shall include TPMs, TPIs, demonstration goals, test results, metrics, and other means 
of measuring task and event completion as well as product maturity and performance.  

 
 e. Definitions. 

 
Event: An event is a program assessment point that occurs at the culmination of 
significant program activities: accomplishments and criteria. 
 
Accomplishment: An accomplishment is the desired result(s) prior to or at completion of 
an event that indicates a level of the program’s progress. 
 
Criteria: Criteria provide definitive evidence that a specific accomplishment has been 
completed. Entry criteria reflect what must be done to be ready to initiate a review, 
demonstration, or test. Exit criteria reflect what must be done to clearly ascertain the event has 
been successfully completed. 
 
Task or Activity: An element of work performed during the course of a project. An 
activity has an expected duration, expected cost and expected resource requirements. Some 
systems may define tasks or activity at a level below the work package while other systems do 
not differentiate between the two. It is a time-phased, detailed activity (where work is 
accomplished and funds are expended) required to support the IMP criteria, accomplishments, 
and events to meet program or project requirements. 
 
Control Account: A management control point at which budgets (resource plans) and 

 d. Process Narratives.    This section shall provide the narratives that describe the Contractor’s critical program 
management and technical processes.  When detailed plans exist outside of the IMP (e.g., SEMP, SDP, FDP), the 
IMP shall link to those plans as appropriate to describe and integrate all required processes.  This section shall 
contain the Risk and Opportunity Management Program (ROMP) including all risks, mitigation strategies, risk 
reduction activities, and trigger points as well as linkage to the CWBS and IMS for all risk activities.  This section 
shall also describe the Risk and Opportunity Report (ROMR). 

 
 e. Plans.  The IMP shall include a Stakeholder Plan and a Communications Plan.  
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represents the work assigned to one responsible organizational element on one program work 
breakdown structure element. 
 
Work Package: Natural subdivision of control accounts. A work package is simply a 
task/activity or grouping of work. A work package is the point at which work is planned, 
progress is measured, and earned value is computed. Can be translated into different terms in 
different companies and functions. It can be design job, a tool design package, a build-to package, 
a shop order, a part number, a purchase order, or any other definable task/activity at whatever level control is normal for 
program management with in the company. 
 
Planning Package: A holding account (within a control account) for budget for future work that is not yet practicable to 
plan at the work package level. The planning package budget is time-phased in accordance with known schedule 
requirements (due dates) for resource planning, and the plans are refined as detail requirements become clearer and the 
time to begin work draws nearer. A company may elect to break the work assigned to a control account into smaller 
groupings of tasks or activities, i.e., multiple planning packages, for internal planning and control reasons. 
 
Level of Effort (LOE): Effort of a general or supportive nature that does not produce definite end products. It is typically 
measured through the passing of time. 
 
Discrete Effort: Work packages and planning packages (or lower level tasks or activities) that are related to the 
completion of specific end products or services and can be directly planned and measured. 
 
Apportioned Effort: Effort that by itself is not readily divisible into short-span work packages (or tasks or activities) but 
which is related in direct proportion to measured effort. 
 

3.3 Deleted. 
 
3.4 Program Management.  The plan shall present an organizational chart and supporting narrative describing the management 
office, direct lines of control, responsibilities, functional relationships, and authority between program management and all other 
organizational elements of the program.  The plan shall also describe all interfaces between the Contractor and the Government as 
well as between the Contractor an all other Contractors necessary and pertinent to the accomplishment of contractual tasks. 
 
3.5 Methodology. 
 
 a. Process Narratives.    This section shall provide the narratives that describe the Contractor’s program management 

and technical processes.  When detailed plans exist outside of the IMP (e.g., SEMP, SDP, FDP), the IMP shall link to 
those plans as appropriate to describe and integrate all required processes.  This section shall contain the Risk and 
Opportunity Management Program (ROMP) including all risks, mitigation strategies, risk reduction activities, and 
trigger points as well as linkage to the CWBS and IMS for all risk activities.  This section shall also describe the Risk 
and Opportunity Report (ROMR).  This section shall also describe the Metrics Program including the relationship 
between the metrics, measures, and indicators and the EVMS.   

 
b. Plans.  The IMP shall include a Stakeholder Plan, a Communications Plan, and a Production Plan.  The IMP shall 

also include the plans for conduct of all events, milestones, and meetings described in the SOW.  
 
3.6 Personnel. 
 

a. Staffing Plan.  The IMP shall include the staffing plan as described in the SOW and include a discussion of how 
many of each required category of staff are currently available and how many new hires or transfers are required to 
staff fully to accomplish all the tasks described for the contract. 
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B074 Computer Aided Chip Documentation   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-MCCR-80499A SOW 3.0 / TSRD paragraph 30.b) 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  Only required if ASICS are used.  The Contractor shall submit a near 
final 60 days prior to TRR, final 60 days prior to PCA, and changes submitted quarterly 
after PCA. Electronic delivery will be acceptable. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B075 Computer Aided Cell Development Data   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-MCCR-80500A SOW 3.0 / TSRD paragraph 30.c 639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

NSA    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

Blks 12-13:  Only required if ASICS are used.  The Contractor shall submit a near 
final 60 days prior to TRR, final 60 days prior to PCA, and changes submitted quarterly 
after PCA.  Electronic delivery will be acceptable. 

     

    

    

Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B076 Trusted Facility Manual   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-TMSS-81352 SOW 3.0  639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a draft 30 days before PDR, near final draft 30 
days before CDR, Final 60 days before first Formal Software/Hardware Qualification 
Test.  Documents to be available via IDE. Electronic delivery will be acceptable until 
website delivery is available.  

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B077 Security Vulnerability Analysis   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-MISC-80841 SOW 3.0  639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a draft 30 days before PDR, near final draft 30 
days before CDR, Final 60 days before first Formal Software/Hardware Qualification 
Test.  Documents to be available via IDE. Electronic delivery will be acceptable until 
website delivery is available.  

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 

    

    

    

    

    

    

    

    

    

    

    

   15.  TOTAL 

See Last Page  See Last Page  
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CONTRACT DATA REQUIREMENTS LIST Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response including the time for reviewing instructions, searching existing  
Data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other 
aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for information 
Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302.  Respondents should be aware that notwithstanding any other provision of 
law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please DO NOT RETURN 
your form to the above address.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 
0001 A TDP TM 

E. CONTRACT/PR NO. F. CONTRACTOR 
MMP Upgrade CONTRACT # CONTRACTOR 

171. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 

B078 Site Security Procedures   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED 
TOTAL PRICE 

DI-MCCR-81349 SOW 3.0  639 ELSS  
7. DD 250 REQ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION 9. DISTRIBUTION 

STATEMENT 
REQUIRED DD R/ASR SEE BLOCK 16  b. COPIES 

11. AS OF DATE 8. APP CODE 13. DATE OF SUBSEQUENT 
SUBMISSION A. ADDRESSEE  Final See Block 16 

SEE BLOCK 16    Draft Reg Repro 

639 ELSS    16. REMARKS 

    
 

    

    

    

Block 9:  Distribution authorized to U.S. Government Agencies only.  Other requests 
for this document shall be referred to 653 ELSG/PK, 5 Eglin Street, Bldg 1624, 
Hanscom AFB, MA  01731-2100, Attn: MMP Upgrade PCO.  The contractor will 
submit a transmittal letter to 653 ELSG/PK stating the final reports for each CDRL have 
been submitted to the Government.  Contractor format is acceptable. 

     

    

    

    

Blks 12-13:  The Contractor shall submit a draft 30 days before PDR, near final draft 30 
days before CDR, final 60 days before first Formal Software/Hardware Qualification 
Test.  Documents to be available via IDE. Electronic delivery will be acceptable until 
website delivery is available.  

    
 

    
Block 14: Data to be provided electronically in Microsoft Word, or other format as 
mutually agreed upon. 
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