Attachment 10 – Installation Schedule & Location
The Contractor shall provide CLIN 0001 and CLIN 0018 installation support and engineering services at the following installation locations in support of the ICBM Prime Integration Contractor installation of “A” and “B” modifications delivered by CLIN 0001 and CLINS 0010 - 0013.  The following installation schedule order may change to accommodate ICBM mission priorities.  Period of Performance may change to accommodate vendor proposed CLIN 0001 and CLINS 0010 - 0013 deliveries.
Location 
Install Locations
Period of Performance
Malmstrom AFB, MT

20 – AM & B System MAFs
1 Oct 2010 – 30 Sept 2011

1 - OMS 
1 Oct 2010 – 30 Nov 2010

Minot AFB, ND 

15 - AM System MAFs 
1 Oct 2011 – 30 Sept 2012


1 - OMS 
1 Oct 2011 – 30 Nov 2011
FE Warren AFB, WY 

15 - AM System MAFs 
1 Oct 2012 – 30 Sept 2013


1 - OMS 
1 Oct 2012 – 30 Nov 2012
Vandenberg AFB, CA 


AM System MAF 01A 
1 Oct 2013 – 30 Nov 2013


B System MAF D0 
1 Jan 2009 – 30 Jun 2009

General Dynamics, Needham, MA

HAC/RMPE SDF
1 Jan 2009 – 30 Jun 2009

Hill AFB, MA

SMIC AM -Bldg. 1204 
1 Oct 2013 – 30 Nov 2013


SMIC B -Bldg. 1538 
1 Jan 2009 – 30 Jun 2009
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