

MINUTEMAN MINIMUM ESSENTIAL EMERGENCY
COMMUNICATIONS NETWORK (MEECN) PROGRAM (MMP)
UPGRADE

SYSTEM DEVELOPMENT AND DEMONSTRATION (SDD)

ATTACHMENT 6

GOVERNMENT FURNISHED PROPERTY (GFP) LISTING

SOLICITATION NO. FA8726-07-R-0018

Attachment 6 – Government Furnished Property Listing

The following listings for Government Furnished Property, Special Test Equipment and Facilities are current known requirements. These listings may be modified and/or amended prior to award of contract if additional requirements become known or item(s) are no longer required.

Pursuant to the Government Property Clauses 52.245-02 and 52.245-05, the Government shall furnish the items of property listed below as Government-Furnished Property (GFP) to the Seller, f.o.b. destination, for use in performance of this Contract. Upon completion of the MMP effort, the Seller shall obtain disposition instructions from the Government. Need dates expressed as Months After Contract (MAC) award.

Description	Need Date	Value
1 ea MM Rack URD 475 (P/N G769679) *	3 MAC	TBD
1 ea MM Rack URD 475 (P/N G769679) *	9 MAC	TBD
1 ea MM Rack URD 475 (P/N G769679) *	12 MAC	TBD
1 ea MMP-VT (Pre-production Model) ***	TBD	TBD
1 ea DTD (AN/CYZ-10)**	3 MAC	TBD
1 ea Simple Key Loader**	3 MAC	TBD
1 ea Keyfill Cable (NSN 5810-01-066-7587)**	3 MAC	\$76
1 ea MMP Legacy Antenna ***	TBD	TBD

Including:

SSA Waveguide Kit, PLH291277

Antenna Pedestal Assembly (including LNA & DNC) G770123

Solid State Power Amplifier, G769710-1

Notes:

* Partially populated Rack may not contain MMP-VT line replaceable unit. Instead of returning the supplied rack for disposition, replacement rack (currently in the SMIC or LCC) may be returned instead.

** Contractor will not deliver these items with the MMP upgrade terminal. These items will be made available by the wing concurrent with the deployment schedule.

*** Contractor will not deliver these items with the MMP upgrade terminal. These items are provided for use in verifying interfaces and developing interface simulations or simulators. The contractor shall return these items of Government-Furnished Property to the Government after 6 months, f.o.b. source. Upon completion of the 6 months, the contractor shall obtain disposition instructions from the Government.

SPECIAL TEST EQUIPMENT

The contract price includes provision for the following items of Special Test Equipment required for performance of the contract.

Description

1. TBD

FACILITIES ACCESS

The Government will provide the contractor with non-interference access to MMP equipment and facilities at the following sites in support of the Minuteman MEECN Program Upgrade. Contractor shall provide the Government with written notification at least 45 days prior to the expected need

date. Written notifications shall include location of visit, personnel visiting, Personnel security information, and requested date and duration of visit

Malmstrom Air Force Base

AM System MAFs

Minot Air Force Base

AM System MAFs

FE Warren Air Force Base

AM System MAFs

Vandenberg Air Force Base

AM System MAF 01A

B System MAF D0

Offutt Air Force Base

HSSF -Bldg. 500

HAC/RMPE Software Development Facility

General Dynamics

Hill Air Force Base

SMIC AM -Bldg. 1204

SMIC B -Bldg. 1538